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INTRODUCTION TO THE SPECIAL PROVISIONS 
 
(August 14, 2013 APWA GSP) 
 
The work on this project shall be accomplished in accordance with the Standard Specifications 
for Road, Bridge and Municipal Construction, 2016 edition, as issued by the Washington State 
Department of Transportation (WSDOT) and the American Public Works Association (APWA), 
Washington State Chapter (hereafter  “Standard Specifications”).   The Standard Specifications, 
as modified or supplemented by the Amendments to the Standard Specifications and these 
Special Provisions, all of which are made a part of the Contract Documents, shall govern all of 
the Work.   
 
These Special Provisions are made up of both General Special Provisions (GSPs) from various 
sources, which may have project-specific fill-ins; and project-specific Special Provisions.  Each 
Provision either supplements, modifies, or replaces the comparable Standard Specification, or is 
a new Provision.  The deletion, amendment, alteration, or addition to any subsection or portion 
of the Standard Specifications is meant to pertain only to that particular portion of the section, 
and in no way should it be interpreted that the balance of the section does not apply. 
 
The project-specific Special Provisions are not labeled as such.  The GSPs are labeled under the 
headers of each GSP, with the effective date of the GSP and its source.   
 
Also incorporated into the Contract Documents by reference are: 

• Manual on Uniform Traffic Control Devices for Streets and Highways, currently adopted 
edition, with Washington State modifications, if any 

• Standard Plans for Road, Bridge and Municipal Construction, WSDOT/APWA, current 
edition 

• City of Federal Way Public Works Development Standards 

• National Electrical Code, current edition 

• King County Road Standards – 2007 
 
Contractor shall obtain copies of these publications, at Contractor’s own expense. 
 
These publications are incorporated in this contract by reference as if set forth herein in full.  
The Contractor’s attention is called to the fact that said publications contain general conditions 
to this contract as well as construction details.  The responsibility of supplying himself with 
those publications shall rest with the Contractor. 
 

DESCRIPTION OF WORK 
 

The work to be performed under this Contract consists of furnishing materials, equipment, 
tools, labor, and other work or items incidental thereto (excepting any materials, equipment, 
utilities or service, if any, specified herein to be furnished by the Owner or others), and 
performing all work as required by the Contract in accordance with the Contract Documents, all 
of which are made a part hereof.  This contract provides for the improvement of certain streets 
and roads in the City of Federal Way, as listed on the following page.  
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The project shall consist of overlaying existing asphalt concrete pavement in up to four (4) 
different locations within the City of Federal Way.  The work shall include, but is not limited to: 
Hot Mix Asphalt (HMA Class ½” PG 64-22) pavement overlay (approximately 6,580 tons), 
roadway excavation, pavement repair, planing bituminous pavement, removal and replacement 
of existing concrete curb & gutters, sidewalks, approaches, curb ramps, repairing or re-aligning 
manholes and catch basins, traffic signal detection loops, pedestrian push button, traffic 
markings, restoration, utility adjustments, and all items necessary to complete the work as 
described in the Contract Documents. 
 
The following roads are included in this work: 
 
SCHEDULE A – S 312th St          
S 312TH ST    From  PACIFIC HWY S  To  28TH AVE S 
 
SCHEDULE B – 23RD AVE S 
23RD AVE S    From  S 312TH ST    To  S 319TH PL 
SW 330TH ST    From  6TH AVE SW   To  3RD AVE SW 
 
SCHEDULE C – WEYERHAEUSER WAY S PAVEMENT REPAIR 
WEYERHAEUSER WAY S From  S 344TH WY   To  33RD PL S/ROUND-A-BOUT 
 
SCHEDULE D – MILITARY ROAD S PAVEMENT REPAIR 
MILITARY ROAD S  From  38TH AVE S    To  39TH AVE S 
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DIVISION 1 
GENERAL REQUIREMENTS 

 

The General Requirements shall be as outlined in the 2016 WSDOT/APWA Standard 
Specifications, together with the APWA Supplement (Division 1-99), except as modified by these 
Special Provisions. 
 
1-01 DEFINITIONS AND TERMS 
 
1-01.3   Definitions  
(March 8, 2013  APWA GSP) 
 
Section 1-01.3 is supplemented with the following: 

 
Additive  
A supplemental unit of work or group of bid items, identified separately in the proposal, 
which may, at the discretion of the Contracting Agency, be awarded in addition to the base 
bid. 
 
Alternate  
One of two or more units of work or groups of bid items, identified separately in the 
proposal, from which the Contracting Agency may make a choice between different 
methods or material of construction for performing the same work. 
 
Contract Documents 
See definition for “Contract.” 
 
Contract Time  
The period of time established by the terms and conditions of the contract within which the 
work must be physically completed. 
 
Dates  

Bid Opening Date 
The date on which the Contracting Agency publicly opens and reads the Bids. 

Award Date 
The date of the formal decision of the Contracting Agency to accept the lowest 
responsible and responsive Bidder for the Work. 

Contract Execution Date 
The date the Contracting Agency officially binds the Agency to the Contract. 

Notice to Proceed Date 
The date stated in the Notice to Proceed on which the Contract time begins. 

Substantial Completion Date 
The day the Engineer determines the Contracting Agency has full and unrestricted use 
and benefit of the facilities, both from the operational and safety standpoint, any 
remaining traffic disruptions will be rare and brief, and only minor incidental work, 
replacement of temporary substitute facilities, plant establishment periods, or 
correction or repair remains for the Physical Completion of the total Contract.   
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Physical Completion Date 
The day all of the Work is physically completed on the project.  All documentation 
required by the Contract and required by law does not necessarily need to be furnished 
by the Contractor by this date. 

Completion Date 
The day all the Work specified in the Contract is completed and all the obligations of 
the Contractor under the contract are fulfilled by the Contractor.  All documentation 
required by the Contract and required by law must be furnished by the Contractor 
before establishment of this date. 

Final Acceptance Date 
The date on which the Contracting Agency accepts the Work as complete. 

 
Notice of Award  
The written notice from the Contracting Agency to the successful bidder signifying the 
Contracting Agency’s acceptance of the bid. 
 
Notice to Proceed  
The written notice from the Contracting Agency or Engineer to the Contractor authorizing 
and directing the Contractor to proceed with the work and establishing the date on which 
the contract time begins. 
 
Traffic  
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists, wheelchairs, and 
equestrian traffic. 

 

1-02 Bid Procedures and Conditions 
 
1-02.1  Prequalification of Bidders 
 
Delete this section in its entirety. 
 
1-02.2  Plans and Specifications 
(June 27, 2011 APWA GSP) 
 
Delete this section and replace it with the following: 
 

Information as to where Bid Documents can be obtained or reviewed can be found in the 
Call for Bids (Advertisement for Bids) for the work. 
 
After award of the contract, plans and specifications will be issued to the Contractor at no 
cost as detailed below: 

 

To Prime Contractor No. of Sets Basis of Distribution 

Reduced plans (11" x 17")        5 Furnished automatically upon award. 
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Contract Provisions 

 

      5 Furnished automatically upon award. 

Large plans (e.g., 22" x 34")        2 Furnished only upon request. 

 

Additional plans and Contract Provisions may be obtained by the Contractor from the 
source stated in the Call for Bids, at the Contractor’s own expense. 

 

1-02.4 Examination of Plans, Specifications and Site of Work 

Section 1-02.4 is supplemented with the following: 

 
Minor variations and miscellaneous items may not be shown in the Plans.  In accordance 
with the Standard Specifications, it shall be the contractor’s responsibility to examine the 
site, familiarize himself with all attendant conditions and determine the difficulties of the 
work involved.  Contractor shall accept the site in its existing condition at the time of the 
award of contract. 

 
1-02.5 Proposal Forms  
(July 31, 2017 APWA GSP) 
 
Delete this section and replace it with the following: 
 

The Proposal Form will identify the project and its location and describe the work. It will 
also list estimated quantities, units of measurement, the items of work, and the materials 
to be furnished at the unit bid prices. The bidder shall complete spaces on the proposal 
form that call for, but are not limited to, unit prices; extensions; summations; the total bid 
amount; signatures; date; and, where applicable, retail sales taxes and acknowledgment of 
addenda; the bidder’s name, address, telephone number, and signature; the bidder’s 
UDBE/DBE/M/WBE commitment, if applicable; a State of Washington Contractor’s 
Registration Number; and a Business License Number, if applicable. Bids shall be completed 
by typing or shall be printed in ink by hand, preferably in black ink. The required 
certifications are included as part of the Proposal Form. 

 
The Contracting Agency reserves the right to arrange the proposal forms with alternates 
and additives, if such be to the advantage of the Contracting Agency. The bidder shall bid 
on all alternates and additives set forth in the Proposal Form unless otherwise specified. 

 
Section 1-02.5 is supplemented with the following: 

 
Any correction to a bid made by interlineation, alteration, or erasure, shall be initialed by 
the signer of the bid. The bidder shall make no stipulation on the Bid Form, nor qualify the 
bid in any manner. 
 
A bid by a corporation shall be executed in the corporate name, by the president or a vice 
president (or other corporate officer accompanied by evidence of authority to sign). 
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A bid by a partnership shall be executed in the partnership name, and signed by a partner. 
A copy of the partnership agreement shall be submitted with the Bid Form if any D/M/WBE 
requirements are to be satisfied through such an agreement. 
 
A bid by a joint venture shall be executed in the joint venture name and signed by a 
member of the joint venture. A copy of the joint venture agreement shall be submitted with 
the Bid Form if any D/W/MBE requirements are to be satisfied through such an agreement. 

 
1-02.6 Preparation of Proposal 
(June 20, 2017   APWA GSP) 
 
Section 1-02.6 is supplemented the second paragraph with the following: 
 

The City Of Federal Way invites bids on the form enclosed to be submitted at such time and 
place as is stated in the Call for Bids. 
 
ALL BLANKS IN THE PROPOSAL FORMS MUST BE APPROPRIATELY FILLED IN AND ALL 
PRICES MUST BE STATED IN LEGIBLE FIGURES. 
Bids or proposals shall be addressed as follows: 
 

Purchasing Office 
City of Federal Way 
33325 8th Avenue South 
Federal Way, WA 98003-6325 

 
The envelope shall be plainly marked “2018 Asphalt Overlay Project”. 
 
Proposal envelopes sent by mail shall be further sealed in another envelope, addressed as 
above. 
 
The Bidder shall submit with their Bid a completed Contractor Certification Wage Law 
Compliance form (WSDOT Form 272-009). Failure to return this certification as part of the 
Bid Proposal package will make this Bid Nonresponsive and ineligible for Award. A 
Contractor Certification of Wage Law Compliance form is included in the Proposal Forms. 

 
1-02.6(2)  Interpretation of Bid Documents         New Section 
   
(November 28, 2017 ******) 
If any person contemplating submitting a bid for the proposed Contract is in doubt as to the 
true meaning of any part of the plans, specifications or other documents, he may submit to the 
City a written request for an interpretation thereof.  Any interpretation of the proposed Contract 
documents will be made by an addendum duly issued and a copy of such addendum will be 
mailed or faxed to each person receiving a set of the plans and specifications and each bidder 
shall acknowledge receipt of such addendum received in order to have the bid considered.  The 
Owner will not be responsible for any other explanations or interpretations of the proposed 
Contract documents during the advertisement period. 
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No verbal agreement or conversation with any officer, agent or employee of the Owner, either 
before or after execution of the Contract, shall affect or modify any of the terms or obligations 
contained in any of the documents comprising the Contract.  Any such verbal explanation shall 
be considered unofficial information and in no way binding upon the Owner. 
 
1-02.7  Bid Deposit 
(March 8, 2013 APWA GSP) 
 
Supplement this section with the following: 

 
Bid bonds shall contain the following: 

1. Contracting Agency-assigned number for the project; 

2. Name of the project; 

3. The Contracting Agency named as obligee; 

4. The amount of the bid bond stated either as a dollar figure or as a percentage which 
represents five percent of the maximum bid amount that could be awarded; 

5. Signature of the bidder’s officer empowered to sign official statements. The signature of 
the person authorized to submit the bid should agree with the signature on the bond, 
and the title of the person must accompany the said signature; 

6. The signature of the surety’s officer empowered to sign the bond and the power of 
attorney. 

 
If so stated in the Contract Provisions, bidder must use the bond form included in the 
Contract Provisions. 
 
If so stated in the Contract Provisions, cash will not be accepted for a bid deposit. 

 
1-02.9  Delivery of Proposal  
(July 31, 2017  APWA GSP, Option A) 
 
Delete this section and replace it with the following: 

 
Each Proposal shall be submitted in a sealed envelope, with the Project Name and Project 
Number as stated in the Call for Bids clearly marked on the outside of the envelope, or as 
otherwise required in the Bid Documents, to ensure proper handling and delivery. 
 
If the project has FHWA funding and requires UDBE Written Confirmation Document(s) or 
Good Faith Effort (GFE) Documentation, then to be considered responsive, the Bidder shall 
submit Written Confirmation Documentation from each UDBE firm listed on the Bidder’s 
completed UDBE Utilization Certification, form 272-056U, as required by Section 1-02.6.  
The UDBE Written Confirmation Document(s) and/or GFE (if any) shall be received either 
with the Bid Proposal or as a Supplement to the Bid.  The document(s) shall be received no 
later than 24 hours (not including Saturdays, Sundays and Holidays) after the time for 
delivery of the Bid Proposal. 
 



 

City of Federal Way  RFB # 18-001 

2018 Asphalt Overlay Project Page SP-8 2018 

 

The Bidder shall submit to the Contracting Agency a signed “Certification of Compliance with 
Wage Payment Statutes” document where the Bidder under penalty of perjury verifies that 
the Bidder is in compliance with responsible bidder criteria in RCW 39.04.350 subsection (1) 
(g), as required per Section 1-02.14.  The “Certification of Compliance with Wage Payment 
Statutes” document shall be received either with the Bid Proposal or no later than 24 
hours (not including Saturdays, Sundays and Holidays) after the time for delivery of the Bid 
Proposal.   
 
If submitted after the Bid Proposal is due, the document(s) must be submitted in a sealed 
envelope labeled the same as for the Proposal, with “Supplemental Information” added.  All 
other information required to be submitted with the Bid Proposal must be submitted with 
the Bid Proposal itself, at the time stated in the Call for Bids. 
 
The Contracting Agency will not open or consider any Bid Proposal that is received after the 
time specified in the Call for Bids for receipt of Bid Proposals, or received in a location other 
than that specified in the Call for Bids.  The Contracting Agency will not open or consider 
any “Supplemental Information” (UDBE confirmations, GFE documentation, or Certification 
of Compliance with Wage Payment Statutes) that is received after the time specified above, 
or received in a location other than that specified in the Call for Bids. 

 
1-02.11 Combination and Multiple Proposals 
Section 1-02.11 is supplemented with the following: 
 

No person, firm or corporation shall be allowed to make, or file, or be interested in more 
than one bid for the same work unless alternate bids are specifically called for.  A person, 
firm, or corporation that has submitted a sub-proposal to bidder, or that has quoted prices 
of materials to a bidder is not thereby disqualified from submitting a sub-proposal or 
quoting price to other bidders or making a prime proposal. 

 
1-02.12 Public Opening of Proposals  
Section 1-02.12 is supplemented with the following: 
 

The Contracting Agency reserves the right to postpone the date and time for bid opening.  
Notification to bidder will be by addenda. 

 
1-02.13 Irregular Proposals 
(June 20, 2017 APWA GSP) 
 
Delete this section and replace it with the following: 
 

1. A Proposal will be considered irregular and will be rejected if: 
a. The Bidder is not prequalified when so required;  
b. The authorized Proposal form furnished by the Contracting Agency is not used or 

is altered; 
c. The completed Proposal form contains any unauthorized additions, deletions, 

alternate Bids, or conditions; 
d. The Bidder adds provisions reserving the right to reject or accept the award, or 

enter into the Contract; 
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e. A price per unit cannot be determined from the Bid Proposal;  
f. The Proposal form is not properly executed; 
g. The Bidder fails to submit or properly complete a Subcontractor list, if applicable, 

as required in Section 1-02.6; 
h. The Bidder fails to submit or properly complete an Underutilized Disadvantaged 

Business Enterprise Certification, if applicable, as required in Section 1-02.6;  
i. The Bidder fails to submit written confirmation from each UDBE firm listed on the 

Bidder’s completed UDBE Utilization Certification that they are in agreement with 
the bidder’s UDBE participation commitment, if applicable, as required in Section 
1-02.6, or if the written confirmation that is submitted fails to meet the 
requirements of the Special Provisions; 

j The Bidder fails to submit UDBE Good Faith Effort documentation, if applicable, 
as required in Section 1-02.6, or if the documentation that is submitted fails to 
demonstrate that a Good Faith Effort to meet the Condition of Award was made; 

k. The Bid Proposal does not constitute a definite and unqualified offer to meet the 
material terms of the Bid invitation; or 

l. More than one Proposal is submitted for the same project from a Bidder under 
the same or different names. 

 
2.  A Proposal may be considered irregular and may be rejected if: 

a. The Proposal does not include a unit price for every Bid item; 
b. Any of the unit prices are excessively unbalanced (either above or below the 

amount of a reasonable Bid) to the potential detriment of the Contracting 
Agency; 

c. Receipt of Addenda is not acknowledged; 
d. A member of a joint venture or partnership and the joint venture or partnership 

submit Proposals for the same project (in such an instance, both Bids may be 
rejected); or 

e. If Proposal form entries are not made in ink. 
 
1-02.14 Disqualification of Bidders 
(July 31, 2017 APWA GSP, Option B) 
 
Delete this section and replace it with the following: 
 

A Bidder will be deemed not responsible if the Bidder does not meet the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), as amended; or does not meet Supplemental 
Criteria 1-7 listed in this Section. 
 
The Contracting Agency will verify that the Bidder meets the mandatory bidder 
responsibility criteria in RCW 39.04.350(1), and Supplemental Criteria 1-2.  Evidence that 
the Bidder meets Supplemental Criteria 3-7 shall be provided by the Bidder as stated later 
in this Section.   
 
In addition, the Bidder shall submit to the Contracting Agency a signed “Certification of 
Compliance with Wage Payment Statutes” document where the Bidder under penalty of 
perjury verifies that the Bidder is in compliance with responsible bidder criteria in RCW 
39.04.350 subsection (1)(g).  A form appropriate for “Certification of Compliance with 
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Wage Payment Statutes” will be provided by the Contracting Agency in the Bid 
Documents.  The form provided in the Bid Documents shall be submitted with the Bid as 
stated in Section 1-02.9. 
 
1. Delinquent State Taxes 
 

A Criterion: The Bidder shall not owe delinquent taxes to the Washington State 
Department of Revenue without a payment plan approved by the Department of 
Revenue.  
 

B. Documentation: The Bidder shall not be listed on the Washington State 
Department of Revenue’s “Delinquent Taxpayer List” website:  
http://dor.wa.gov/content/fileandpaytaxes/latefiling/dtlwest.aspx , or if they are 
so listed, they must submit a written payment plan approved by the Department 
of Revenue, to the Contracting Agency by the deadline listed below. 

 
2. Federal Debarment 
 

A Criterion: The Bidder shall not currently be debarred or suspended by the Federal 
government. 

 
B. Documentation: The Bidder shall not be listed as having an “active exclusion” on 

the U.S. government’s “System for Award Management” database 
(www.sam.gov). 

 
3. Subcontractor Responsibility 
 

A Criterion: The Bidder’s standard subcontract form shall include the subcontractor 
responsibility language required by RCW 39.06.020, and the Bidder shall have an 
established procedure which it utilizes to validate the responsibility of each of its 
subcontractors.  The Bidder’s subcontract form shall also include a requirement 
that each of its subcontractors shall have and document a similar procedure to 
determine whether the sub-tier subcontractors with whom it contracts are also 
“responsible” subcontractors as defined by RCW 39.06.020. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall submit 

a copy of its standard subcontract form for review by the Contracting Agency, 
and a written description of its procedure for validating the responsibility of 
subcontractors with which it contracts. 

 
4. Claims Against Retainage and Bonds 
 

A Criterion: The Bidder shall not have a record of excessive claims filed against the 
retainage or payment bonds for public works projects in the three years prior to 
the bid submittal date, that demonstrate a lack of effective management by the 
Bidder of making timely and appropriate payments to its subcontractors, 
suppliers, and workers, unless there are extenuating circumstances and such 
circumstances are deemed acceptable to the Contracting Agency. 
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B. Documentation: The Bidder, if and when required as detailed below, shall submit 

a list of the public works projects completed in the three years prior to the bid 
submittal date that have had claims against retainage and bonds and include for 
each project the following information: 

 
• Name of project 
• The owner and contact information for the owner; 
• A list of claims filed against the retainage and/or payment bond for any of 

the projects listed; 
• A written explanation of the circumstances surrounding each claim and the 

ultimate resolution of the claim. 
 

5. Public Bidding Crime 
 

A Criterion: The Bidder and/or its owners shall not have been convicted of a crime 
involving bidding on a public works contract in the five years prior to the bid 
submittal date. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Contracting Agency) that the Bidder 
and/or its owners have not been convicted of a crime involving bidding on a 
public works contract. 

 
6. Termination for Cause / Termination for Default 
 

A Criterion: The Bidder shall not have had any public works contract terminated for 
cause or terminated for default by a government agency in the five years prior to 
the bid submittal date, unless there are extenuating circumstances and such 
circumstances are deemed acceptable to the Contracting Agency. 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Contracting Agency) that the Bidder 
has not had any public works contract terminated for cause or terminated for 
default by a government agency in the five years prior to the bid submittal date; 
or if Bidder was terminated, describe the circumstances. . 

 
7. Lawsuits 
 

A Criterion: The Bidder shall not have lawsuits with judgments entered against the 
Bidder in the five years prior to the bid submittal date that demonstrate a pattern 
of failing to meet the terms of contracts, unless there are extenuating 
circumstances and such circumstances are deemed acceptable to the Contracting 
Agency 

 
B. Documentation: The Bidder, if and when required as detailed below, shall sign a 

statement (on a form to be provided by the Contracting Agency) that the Bidder 
has not had any lawsuits with judgments entered against the Bidder in the five 
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years prior to the bid submittal date that demonstrate a pattern of failing to meet 
the terms of contracts, or shall submit a list of all lawsuits with judgments 
entered against the Bidder in the five years prior to the bid submittal date, along 
with a written explanation of the circumstances surrounding each such lawsuit.  
The Contracting Agency shall evaluate these explanations to determine whether 
the lawsuits demonstrate a pattern of failing to meet of terms of construction 
related contracts 

 
As evidence that the Bidder meets Supplemental Criteria 3-7 stated above, the apparent 
low Bidder must submit to the Contracting Agency by 12:00 P.M. (noon) of the second 
business day following the bid submittal deadline, a written statement verifying that the 
Bidder meets supplemental criteria 3-7 together with supporting documentation (sufficient 
in the sole judgment of the Contracting Agency) demonstrating compliance with 
Supplemental Criteria 3-7.  The Contracting Agency reserves the right to request further 
documentation as needed from the low Bidder and documentation from other Bidders as 
well to assess Bidder responsibility and compliance with all bidder responsibility criteria.  
The Contracting Agency also reserves the right to obtain information from third-parties 
and independent sources of information concerning a Bidder’s compliance with the 
mandatory and supplemental criteria, and to use that information in their evaluation.  The 
Contracting Agency may consider mitigating factors in determining whether the Bidder 
complies with the requirements of the supplemental criteria. 
 
The basis for evaluation of Bidder compliance with these mandatory and supplemental 
criteria shall include any documents or facts obtained by Contracting Agency (whether 
from the Bidder or third parties) including but not limited to:  (i) financial, historical, or 
operational data from the Bidder; (ii) information obtained directly by the Contracting 
Agency from others for whom the Bidder has worked, or other public agencies or private 
enterprises; and (iii) any additional information obtained by the Contracting Agency which 
is believed to be relevant to the matter. 
 
If the Contracting Agency determines the Bidder does not meet the bidder responsibility 
criteria above and is therefore not a responsible Bidder, the Contracting Agency shall notify 
the Bidder in writing, with the reasons for its determination.  If the Bidder disagrees with 
this determination, it may appeal the determination within two (2) business days of the 
Contracting Agency’s determination by presenting its appeal and any additional 
information to the Contracting Agency.  The Contracting Agency will consider the appeal 
and any additional information before issuing its final determination.  If the final 
determination affirms that the Bidder is not responsible, the Contracting Agency will not 
execute a contract with any other Bidder until at least two business days after the Bidder 
determined to be not responsible has received the Contracting Agency’s  final 
determination. 
 
Request to Change Supplemental Bidder Responsibility Criteria Prior To Bid: Bidders with 
concerns about the relevancy or restrictiveness of the Supplemental Bidder Responsibility 
Criteria may make or submit requests to the Contracting Agency to modify the criteria.  
Such requests shall be in writing, describe the nature of the concerns, and propose 
specific modifications to the criteria.  Bidders shall submit such requests to the Contracting 
Agency no later than five (5) business days prior to the bid submittal deadline and address 
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the request to the Project Engineer or such other person designated by the Contracting 
Agency in the Bid Documents. 

 
1-02.15  Pre Award Information 
(August 14, 2013 APWA GSP) 
 
Revise this section to read: 

 
Before awarding any contract, the Contracting Agency may require one or more of these 
items or actions of the apparent lowest responsible bidder: 

1.  A complete statement of the origin, composition, and manufacture of any or all 
materials to be used, 

2.  Samples of these materials for quality and fitness tests, 

3.  A progress schedule (in a form the Contracting Agency requires) showing the order of 
and time required for the various phases of the work,  

4.  A breakdown of costs assigned to any bid item,  

5.  Attendance at a conference with the Engineer or representatives of the Engineer,  

6.  Obtain, and furnish a copy of, a business license to do business in the city or county 
where the work is located. 

7.  Any other information or action taken that is deemed necessary to ensure that the 
bidder is the lowest responsible bidder. 

 
1-3 AWARD AND EXECUTION OF CONTRACT 
 
1-03.1 Consideration of Bids  
(January 23, 2006  APWA GSP) 
 
Revise the first paragraph to read: 

 
After opening and reading proposals, the Contracting Agency will check them for 
correctness of extensions of the prices per unit and the total price.  If a discrepancy exists 
between the price per unit and the extended amount of any bid item, the price per unit will 
control.  If a minimum bid amount has been established for any item and the bidder’s unit 
or lump sum price is less than the minimum specified amount, the Contracting Agency will 
unilaterally revise the unit or lump sum price, to the minimum specified amount and 
recalculate the extension.  The total of extensions, corrected where necessary, including 
sales taxes where applicable and such additives and/or alternates as selected by the 
Contracting Agency, will be used by the Contracting Agency for award purposes and to fix 
the Awarded Contract Price amount and the amount of the contract bond. 

 
Supplement with the following: 
 

The Owner reserves the right to reject bids on any or all schedules or alternates of the 
proposal.  After reviewing the bids, the Owner may elect to delete any one or combination 
of schedules from the proposal. 
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1-03.3  Execution of Contract 
(October 1, 2005 APWA GSP) 
 
Revise this section to read: 
 

Copies of the Contract Provisions, including the unsigned Form of Contract, will be available 
for signature by the successful bidder on the first business day following award.  The 
number of copies to be executed by the Contractor will be determined by the Contracting 
Agency. 
 
Within 10 calendar days after the award date, the successful bidder shall return the signed 
Contracting Agency-prepared contract, an insurance certification as required by Section 1-
07.18, and a satisfactory bond as required by law and Section 1-03.4. Before execution of 
the contract by the Contracting Agency, the successful bidder shall provide any pre-award 
information the Contracting Agency may require under Section 1-02.15. 
 
Until the Contracting Agency executes a contract, no proposal shall bind the Contracting 
Agency nor shall any work begin within the project limits or within Contracting Agency-
furnished sites. The Contractor shall bear all risks for any work begun outside such areas 
and for any materials ordered before the contract is executed by the Contracting Agency. 
 
If the bidder experiences circumstances beyond their control that prevent return of the 
contract documents within 10 calendar days after the award date, the Contracting Agency 
may grant up to a maximum of 5 additional calendar days for return of the documents, 
provided the Contracting Agency deems the circumstances warrant it. 
 

1-03.4 Contract Bond 
(July 23, 2015  APWA GSP) 
 
Delete the first paragraph and replace it with the following: 
 

The successful bidder shall provide executed payment and performance bond(s) for the full 
contract amount.  The bond may be a combined payment and performance bond; or be 
separate payment and performance bonds.  In the case of separate payment and 
performance bonds, each shall be for the full contract amount.  The bond(s) shall: 

1. Be on Contracting Agency-furnished form(s); 

2. Be signed by an approved surety (or sureties) that: 

a. Is registered with the Washington State Insurance Commissioner, and 

b. Appears on the current Authorized Insurance List in the State of Washington 
published by the Office of the Insurance Commissioner, 

3. Guarantee that the Contractor will perform and comply with all obligations, duties, and 
conditions under the Contract, including but not limited to the duty and obligation to 
indemnify, defend, and protect the Contracting Agency against all losses and claims 
related directly or indirectly from any failure: 

a. Of the Contractor (or any of the employees, subcontractors, or lower tier 
subcontractors of the Contractor) to faithfully perform and comply with all contract 
obligations, conditions, and duties, or 
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b. Of the Contractor (or the subcontractors or lower tier subcontractors of the 
Contractor) to pay all laborers, mechanics, subcontractors, lower tier subcontractors, 
material person, or any other person who provides supplies or provisions for carrying 
out the work; 

4. Be conditioned upon the payment of taxes, increases, and penalties incurred on the 
project under titles 50, 51, and 82 RCW; and 

5. Be accompanied by a power of attorney for the Surety’s officer empowered to sign the 
bond; and 

6. Be signed by an officer of the Contractor empowered to sign official statements (sole 
proprietor or partner). If the Contractor is a corporation, the bond(s) must be signed by 
the president or vice president, unless accompanied by written proof of the authority of 
the individual signing the bond(s) to bind the corporation (i.e., corporate resolution, 
power of attorney, or a letter to such effect signed by the president or vice president). 

 
1-04 SCOPE OF WORK  

 
1-04.2  Coordination of Contract Documents, Plans, Special Provisions, 

Specifications, and Addenda  
(March 13, 2012  APWA GSP) 
 
Section 1-04.2 is supplemented with the following: 
 
The Contract Documents are ordered as follows: 

 

1.  The Contract Agreement 

2.  Change Order 

3.  Addenda 

4.  Bid Schedule 

5.  Special Provisions, including APWA General Special Provisions, if they are 
included  

6.  Contract Plans and Standard Details 

7.   Standard Specifications (including Standard Plans and Amendments made 
thereto), and Documents incorporated by reference 

8.   Information for Bidders 

     (Call for Bids) 

          (Non-addendum Information given to Bidders at their request) 

 
In case of discrepancies, the document(s) assigned the smaller number(s) shall govern over 
items having larger numbers.  Units of measurement in the Bid Schedule shall govern over units 
of measurement in the Specifications and Provisions.  In the Plans or drawings, correctly 
calculated dimensions shall govern over scaled or approximately stated dimensions.  In case of 
any ambiguity or dispute over interpretation of the provisions of the Contract Documents, the 
decision of the Engineer shall be final. 
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1-04.6 Variation in Estimated Quantities 
 
Supplement this Section with the following: 

 
Section 1-04.6 of the Standard Specifications shall apply except that payment of any one 
item shall be at the appropriate unit contract price bid, regardless of whether the total 
quantity increases or decreases by more than twenty-five percent (25%). 
 

1-04.9 Use of Buildings or Structures 
Section 1-04.9 is supplemented with the following: 
 

Use of Adjacent Properties 
It shall be the Contractor's responsibility to confine its construction activities within the 
right of way limits, unless he makes separate arrangements for use of private property.  
Before using any private property adjoining the work, the Contractor shall file with the 
Engineer a written permission of the property owner and upon vacating the premises the 
Contractor shall furnish the Engineer with a release from all damages, properly executed by 
the property owner and satisfactory to the Owner. 
 
The Contractor shall confine its equipment, storage of materials and operation of work to 
the limits indicated by law, ordinances, permits or direction of the Engineer and shall not 
unreasonably encumber the premises with his materials. 
 

1-04.11 Final Cleanup 
Section 1-04.11 is supplemented with the following: 
 

Finish and cleanup shall be accomplished as specified in Section 1-04.11 of the Standard 
Specifications and shall be considered as incidental to the construction of the project and 
all costs thereof shall be included by the Contractor in the unit cost price of other bid items. 

 
1-04.11(A)  Disposal                 New Section 
(Special Provision) 
 
Disposal of all excess excavated material and debris shall be the sole responsibility of the 
Contractor unless otherwise directed by the Engineer.  It should be noted that a permit is 
required to fill within the City limits of Federal Way. 
 
Disposal shall be considered as incidental to the construction of the project and all costs thereof 
shall be included by the Contractor in the unit prices of other bid items. 
 
1-05  CONTROL OF WORK 
 
1-05.1(A)  Determination of “Or Equivalent”          New Section 
(Special Provision) 
 
The Engineer will be the sole judge in the question of “or equivalent” of any supplies or 
materials proposed by the Contractor.  The Contractor shall pay to the Owner the cost of tests 
and evaluation by the Engineer to determine acceptability of alternates proposed by the 
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Contractor, in accordance with the established rates of the Engineer for time and expense work, 
the total cost of which may be offset by the Owner against the Contract price. 
 
1-05.3 Plans and Working Drawings 
Section 1-05.3 is supplemented with the following: 
 

Shop drawings and/or catalog cuts shall be furnished by the Contractor for all items    
indicated in various sections of these contract plans, Standard Specifications, and Special 
Provisions.  A minimum of five (5) copies shall be submitted for the Owner and Engineer’s 
use; additional copies required by the Contractor shall be submitted at the same time.  The 
Contractor’s copies will be returned to the Contractor with the appropriated action. 

 
1-05.5 Construction Stakes              New Section 
(Special Provision)            
 
Intent - It is the intent of this section to define the staking services that the Owner will furnish, 
and to set forth the responsibilities of the Contractor respecting the use and maintenance of 
same. 

 
Scope - The Owner will furnish the stakes and reference marks for the construction of the 
improvements covered by this contract.  No stakes other than those enumerated at the end of 
this section will be furnished, except as requested in writing by the Contractor and paid for by 
him.  This applies to all re-staking for whatever reason, as well as for additional staking which 
the Contractor may request. 

 
Notification - The Contractor shall keep the Engineer informed in advance as to when and 
where the Contractor intends to work, thus enabling the Engineer to set the engineering control 
points, lines, and grades with a minimum of delay and interference.  The Contractor shall notify 
the Engineer at least forty-eight (48) hours in advance of the date when specific staking 
services are desired and shall stipulate at that time the particular stakes or marks required, 
giving the specific location and/or limiting stations, kind of stakes, offsets, and other pertinent 
information.  Delays by reason of lack of stakes are deemed a risk to the Contractor and shall 
not be the basis for claims for additional compensation. 

 
Control Stakes - Stakes which constitute reference points for all construction work will be 
conspicuously marked with an appropriate color of flagging tape.  It will be the responsibility of 
the Contractor to inform its employees and his subcontractors of their importance, and the 
necessity for their preservation.  The cost of replacing such controls, should it become 
necessary for any reason whatsoever, shall be at the Contractor's expense.  If the removal of a 
control stake is required by the construction operations of the Contractor or its subcontractors, 
advance notice of at least forty-eight (48) hours shall be given to the Engineer, who will 
reference and remove said stake or stakes at no cost to the Contractor. 

 
Checking Service - Should occasion arise where the validity of a stake is questioned, either as to 
its location or the offset marked thereon, or as to the elevation of cut or fill marked thereon, the 
Contractor shall notify the Engineer, who will check the stake or stakes in question.  It shall be 
the Contractor's responsibility to examine the stakes before commencing operations.  Any 
stakes found to be in error will be reset.  There will be no charge to the Contractor for this 
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service; and it is understood and agreed that the Owner will not be charged for any standby or 
"down" time as a result of such checking and/or resetting procedure. 

 
Staking Services - The Owner will furnish the following stakes and reference marks as 
applicable: 

1. Handicapped Ramps - Locations and limits of removal shall be established for removal 
and replacement of curb ramp. 

  
2. Limits of overlay - Locations and limits of the asphalt overlay will be established. 

 
3. Pavement Repair - Location and limits of pavement repair areas will be established. 

 
4. Sidewalk, Curb and Gutter - Locations and limits of removal shall be established. 

 
1-05.7 Removal of Defective and Unauthorized Work  
(October 1, 2005 APWA GSP) 
 
Supplement this section with the following: 
 

If the Contractor fails to remedy defective or unauthorized work within the time specified in 
a written notice from the Engineer, or fails to perform any part of the work required by the 
Contract Documents, the Engineer may correct and remedy such work as may be identified 
in the written notice, with Contracting Agency forces or by such other means as the 
Contracting Agency may deem necessary. 
 
If the Contractor fails to comply with a written order to remedy what the Engineer 
determines to be an emergency situation, the Engineer may have the defective and 
unauthorized work corrected immediately, have the rejected work removed and replaced, 
or have work the Contractor refuses to perform completed by using Contracting Agency or 
other forces. An emergency situation is any situation when, in the opinion of the Engineer, 
a delay in its remedy could be potentially unsafe, or might cause serious risk of loss or 
damage to the public. 
 
Direct or indirect costs incurred by the Contracting Agency attributable to correcting and 
remedying defective or unauthorized work, or work the Contractor failed or refused to 
perform, shall be paid by the Contractor. Payment will be deducted by the Engineer from 
monies due, or to become due, the Contractor. Such direct and indirect costs shall include 
in particular, but without limitation, compensation for additional professional services 
required, and costs for repair and replacement of work of others destroyed or damaged by 
correction, removal, or replacement of the Contractor’s unauthorized work. 
 
No adjustment in contract time or compensation will be allowed because of the delay in the 
performance of the work attributable to the exercise of the Contracting Agency’s rights 
provided by this Section. 
 
The rights exercised under the provisions of this section shall not diminish the Contracting 
Agency’s right to pursue any other avenue for additional remedy or damages with respect 
to the Contractor’s failure to perform the work as required. 
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1-05.11 Final Inspection  
 
Delete this section and replace it with the following: 
 

1-05.11 Final Inspections and Operational Testing  
(October 1, 2005 APWA GSP) 
 
1-05.11(1) Substantial Completion Date  
 
When the Contractor considers the work to be substantially complete, the Contractor shall 
so notify the Engineer and request the Engineer establish the Substantial Completion Date. 
The Contractor’s request shall list the specific items of work that remain to be completed in 
order to reach physical completion. The Engineer will schedule an inspection of the work 
with the Contractor to determine the status of completion. The Engineer may also establish 
the Substantial Completion Date unilaterally. 
 
If, after this inspection, the Engineer concurs with the Contractor that the work is 
substantially complete and ready for its intended use, the Engineer, by written notice to the 
Contractor, will set the Substantial Completion Date. If, after this inspection the Engineer 
does not consider the work substantially complete and ready for its intended use, the 
Engineer will, by written notice, so notify the Contractor giving the reasons therefor. 
 
Upon receipt of written notice concurring in or denying substantial completion, whichever is 
applicable, the Contractor shall pursue vigorously, diligently and without unauthorized 
interruption, the work necessary to reach Substantial and Physical Completion.  The 
Contractor shall provide the Engineer with a revised schedule indicating when the 
Contractor expects to reach substantial and physical completion of the work. 
 
The above process shall be repeated until the Engineer establishes the Substantial 
Completion Date and the Contractor considers the work physically complete and ready for 
final inspection. 
 
1-05.11(2) Final Inspection and Physical Completion Date  
 
When the Contractor considers the work physically complete and ready for final inspection, 
the Contractor by written notice, shall request the Engineer to schedule a final inspection. 
The Engineer will set a date for final inspection. The Engineer and the Contractor will then 
make a final inspection and the Engineer will notify the Contractor in writing of all 
particulars in which the final inspection reveals the work incomplete or unacceptable. The 
Contractor shall immediately take such corrective measures as are necessary to remedy the 
listed deficiencies. Corrective work shall be pursued vigorously, diligently, and without 
interruption until physical completion of the listed deficiencies. This process will continue 
until the Engineer is satisfied the listed deficiencies have been corrected. 
 
If action to correct the listed deficiencies is not initiated within 7 days after receipt of the 
written notice listing the deficiencies, the Engineer may, upon written notice to the 
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Contractor, take whatever steps are necessary to correct those deficiencies pursuant to 
Section 1-05.7. 
The Contractor will not be allowed an extension of contract time because of a delay in the 
performance of the work attributable to the exercise of the Engineer’s right hereunder. 
 
Upon correction of all deficiencies, the Engineer will notify the Contractor and the 
Contracting Agency, in writing, of the date upon which the work was considered physically 
complete. That date shall constitute the Physical Completion Date of the contract, but shall 
not imply acceptance of the work or that all the obligations of the Contractor under the 
contract have been fulfilled. 

 
1-05.11(3) Operational Testing  
 
It is the intent of the Contracting Agency to have at the Physical Completion Date a 
complete and operable system. Therefore, when the work involves the installation of 
machinery or other mechanical equipment; street lighting, electrical distribution or signal 
systems; irrigation systems; buildings; or other similar work it may be desirable for the 
Engineer to have the Contractor operate and test the work for a period of time after final 
inspection but prior to the physical completion date. Whenever items of work are listed in 
the Contract Provisions for operational testing they shall be fully tested under operating 
conditions for the time period specified to ensure their acceptability prior to the Physical 
Completion Date. During and following the test period, the Contractor shall correct any 
items of workmanship, materials, or equipment which prove faulty, or that are not in first 
class operating condition. Equipment, electrical controls, meters, or other devices and 
equipment to be tested during this period shall be tested under the observation of the 
Engineer, so that the Engineer may determine their suitability for the purpose for which 
they were installed. The Physical Completion Date cannot be established until testing and 
corrections have been completed to the satisfaction of the Engineer. 
 
The costs for power, gas, labor, material, supplies, and everything else needed to 
successfully complete operational testing, shall be included in the unit contract prices 
related to the system being tested, unless specifically set forth otherwise in the proposal. 
 
Operational and test periods, when required by the Engineer, shall not affect a 
manufacturer’s guaranties or warranties furnished under the terms of the contract. 
 
1-05.12(1)  One-Year Guarantee Period 
(March 8, 2013 APWA GSP) 
 
The Contractor shall return to the project and repair or replace all defects in workmanship 
and material discovered within one year after Final Acceptance of the Work.  The 
Contractor shall start work to remedy any such defects within 7 calendar days of receiving 
Contracting Agency’s written notice of a defect, and shall complete such work within the 
time stated in the Contracting Agency’s notice.  In case of an emergency, where damage 
may result from delay or where loss of services may result, such corrections may be made 
by the Contracting Agency’s own forces or another contractor, in which case the cost of 
corrections shall be paid by the Contractor.  In the event the Contractor does not 
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accomplish corrections within the time specified, the work will be otherwise accomplished 
and the cost of same shall be paid by the Contractor. 

 
When corrections of defects are made, the Contractor shall then be responsible for 
correcting all defects in workmanship and materials in the corrected work for one year after 
acceptance of the corrections by Contracting Agency.   
  
This guarantee is supplemental to and does not limit or affect the requirements that the 
Contractor’s work comply with the requirements of the Contract or any other legal rights or 
remedies of the Contracting Agency. 

 
1-05.12 (2)  Maintenance Periods        
 
(January 19, 2016 ******) 
On non-FHWA projects, when the work involves such items as machinery or other mechanical 
equipment, either furnished or installed by the Contractor or, furnished by the Owner and 
installed by the Contractor; buildings; or work which may otherwise be of such a nature that it 
is desirable by the Owner to have the Contractor maintain and/or test the work for a period of 
time after final inspection by the Engineer, the following shall apply. 
 
It is the intent of the Owner to have at final acceptance, a complete and operable system.  
Therefore, such items of work as may be listed in the Contract documents shall be fully tested 
under operating conditions to ensure their acceptability prior to final acceptance.  The 
Contractor shall, upon completion of the work and following final inspection, operate the 
complete system under the observation of the Engineer for a test period of no less than 
fourteen (14) consecutive calendar days.  During and following this test period, the Contractor 
shall correct any items of workmanship, materials, or equipment which prove faulty, or that are 
not in first-class operating condition.  All equipment, electrical controls, meters and other 
devices to be tested during this period will be tested under the supervision of the Engineer so 
as to determine their suitability for the purpose for which they were installed.  All costs for 
power, gas, labor material, supplies and incidentals, shall be borne by the Contractor unless 
specifically set for otherwise in the Contract Documents. 
 
When such periods are desired by the Owner, such periods shall not affect any manufacturer's 
guarantees or warranties furnished to the Owner under the terms of the Contract. 
 
The Contractor's attention is called to Section 1-05.18 of these Special Provisions. 
 
1-05.13 Superintendents, Labor and Equipment of Contractor 
(August 14, 2013 APWA GSP) 
 

Delete the sixth and seventh paragraphs of this section. 
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1-05.14   Cooperation with Other Contractors 
Section 1-05.14 is supplemented with the following: 
 

The Contractor shall pay special attention to the fact that other projects may be under 
construction at some time during the operation of this project.  Said projects may contain 
work which is supplemental to this project.  The Contractor must ascertain to his own 
satisfaction the impact that said project(s) could have on his operations and be prepared to 
coordinate his work with the same if required. 
 
The Owner shall not be responsible for any damages suffered or extra costs incurred by the 
Contractor resulting directly or indirectly from the performance or attempted performance 
of any other contract or contracts existing or known to be pending at the time of bid. 
 
The Contractor shall coordinate its work with other contractors and utility companies which 
may have facilities in the project area and cooperate with them.  The Contractor shall also 
coordinate its activities with the Owner.  No water mains, individual water services, street, 
or private drives may be closed off without a minimum of forty-eight (48) hours notice to 
the Owner and the private property owner.  Should the property owner or the Owner have 
adequate reason, as determined by the Engineer, to avoid access or water service shutoff 
at the scheduled time, the Contractor shall reschedule his work to meet the new condition. 
 
Other utilities, districts, agencies, and/or contractors who may be working within the 
project area are as follows: 

 
1. Puget Sound Energy Company 
2. CenturyLink Communications 
3. AT&T Telephone Company 
4. Comcast Cable Communications 
5. Lakehaven Utility District 
6. City of Tacoma Public Utilities  
7. Midway Sewer District 
8. Highline Water District 
9. City of Federal Way Surface Water Management Division 
10. City of Federal Way Traffic Division 
11. King County Public Works Department 
12. Washington State Department of Transportation 

 

The Contractor shall adjust catch basins and storm manholes to grade.  The Contractor shall be 
responsible for coordinating his work with the Owner to accommodate this work. 

 
1-05.14(A)  Notifications Relative to Contractor's Activities    
 
(January 19, 2016 ******) 
Notification shall be written, with a copy delivered to the Engineer within a minimum of two 
working days prior to the commencement of work, including any work impacting utilities, and 
must be in such detail as to give the time of the commencement and completion of work, 
names of streets to be closed, schedule of operations, routes of detours where possible.  The 
Contractor shall also notify the below listed agencies of the name(s) of the construction 
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superintendent in responsible charge, or other individuals having full authority to execute the 
orders or direction of the Engineer, in the event of an emergency.  Failure to comply with this 
requirement will result in a stop work order. 
 

City of Federal Way    South King Fire & Rescue 
Police Department    31617 1st Ave S 
33325 8th Avenue South    Federal Way, WA 98003 
Federal Way, WA 98003-6325   Telephone: 253-839-6234 
Telephone: 253-835-6701      
 
King County Metro    Federal Way School District  
1270 6th Avenue South, Bldg. 2   Transportation Department 
MS:QS      1211 South 332nd Street 
Seattle, WA 98134    Federal Way, WA 98003 
Telephone: 206-684-2785   Attn: Michelle Turner 
Richard.Garcia@kingcounty.gov   Telephone: 253-945-5965 
       mturner@fwps.org 
        
Puget Sound Energy (Gas)   CenturyLink Communications 
3130 South 38th Street Tac-LL  23315 66th Ave S 
Tacoma, WA 98409 Kent, WA 98032 
Attn:  Sandy Leek Attn:  Jason Tesdal 
Telephone: 253-381-7313 Telephone: 206-345-3488 
 
Puget Sound Energy (Power) Comcast Cable Communications 
14103 8th Street East 4020 Auburn Way North 
Sumner, WA 98390 Auburn, WA 98002 
Attn:  Dennis Booth Attn:  Mike Violette 
Telephone: 253-606-4787 Telephone: 253-261-1409 
 
Lakehaven Utility District AT&T Cable Maintenance 
PO Box 4249 11241 Willow Road NE, Suite 130 
Federal Way, WA 98003 Redmond, WA 98052 
Attn:  Gene Yoder  Attn:  Dan McGeough 
Telephone: 253-261-1741 Telephone:  425-896-9830 
 
Tacoma Public Utilities Tacoma Public Utilities 
City Light Division Systems  Tacoma Water Distribution Engineering  
PO Box 11007 3628 South 35th Street 
Tacoma, WA 98411 Tacoma, WA 98409 
Attn:  Thad Glassy Attn:  Ryan Flynn 
Telephone: 253-502-8704 Telephone: 253-396-3111 
 
King County Traffic Operations        Pierce Transit 
155 Monroe Avenue NE 3701 96th Street SW 
Renton, WA 98056  Lakewood, WA 98499 
Attn:  Mark Parrett Attn: Dixie Sciacqua  

Telephone: 206-296-8153         Telephone: 253-581-8001 
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1-05.14(B)  Coordination of Work with City         New Section 
 
(January 19, 2016 ******) 
At least a three (3) working day written notification shall be required on all requests for 
engineering services other than inspection.  All requests shall be coordinated with the Engineer.  
All costs resulting from delays in which requests were not coordinated with the Engineer shall 
be the sole responsibility of the Contractor. 
 
Add the following new section: 
 
1-05.16 Water and Power  
(October 1, 2005 APWA GSP) 
 
The Contractor shall make necessary arrangements, and shall bear the costs for power and 
water necessary for the performance of the work, unless the contract includes power and water 
as a pay item. 
 
Add the following new section: 
 
1-05.17 Oral Agreements              New Section 
 
No oral agreement or conversation with any officer, agent, or employee of the Contracting 
Agency, either before or after execution of the contract, shall affect or modify any of the terms 
or obligations contained in any of the documents comprising the contract.  Such oral agreement 
or conversation shall be considered as unofficial information and in no way binding upon the 
Contracting Agency, unless subsequently put in writing and signed by the Contracting Agency. 
 
1-06 CONTROL OF MATERIAL 
 
1-06.2(2) Statistical Evaluation of Materials for Acceptance 
Delete this section in its entirety. 
 
1-06.6  Recycled Materials 
(January 4, 2016 APWA GSP) 
 
Delete this section, including its subsections, and replace it with the following: 
 

The Contractor shall make their best effort to utilize recycled materials in the construction of 
the project.  Approval of such material use shall be as detailed elsewhere in the Standard 
Specifications.    
 
Prior to Physical Completion the Contractor shall report the quantity of recycled materials 
that were utilized in the construction of the project for each of the items listed in Section 9-
03.21.  The report shall include hot mix asphalt, recycled concrete aggregate, recycled 
glass, steel furnace slag and other recycled materials (e.g. utilization of on-site material and 
aggregates from concrete returned to the supplier).  The Contractor’s report shall be 
provided on DOT form 350-075 Recycled Materials Reporting. 
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1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC 
 

1-07.1 Laws to be Observed  
The first paragraph, sentence 2 is revise to read: 
 

The Contractor shall indemnify, defend, and save harmless to the Contracting Agency 
(including any agents, officers, and employees) against any claims that may arise because 
the Contractor (or any employee of the Contractor or subcontractor or materialman) 
violated a legal requirement. 
 

(October 1, 2005 APWA GSP) 
Supplement this section with the following: 

 
In cases of conflict between different safety regulations, the more stringent regulation shall 
apply. 
 
The Washington State Department of Labor and Industries shall be the sole and paramount 
administrative agency responsible for the administration of the provisions of the Washington 
Industrial Safety and Health Act of 1973 (WISHA). 
 
The Contractor shall maintain at the project site office, or other well known place at the 
project site, all articles necessary for providing first aid to the injured.  The Contractor shall 
establish, publish, and make known to all employees, procedures for ensuring immediate 
removal to a hospital, or doctor’s care, persons, including employees, who may have been 
injured on the project site.  Employees should not be permitted to work on the project site 
before the Contractor has established and made known procedures for removal of injured 
persons to a hospital or a doctor’s care. 
 
The Contractor shall have sole responsibility for the safety, efficiency, and adequacy of the 
Contractor’s plant, appliances, and methods, and for any damage or injury resulting from 
their failure, or improper maintenance, use, or operation.  The Contractor shall be solely and 
completely responsible for the conditions of the project site, including safety for all persons 
and property in the performance of the work.  This requirement shall apply continuously, 
and not be limited to normal working hours.  The required or implied duty of the Engineer 
to conduct construction review of the Contractor’s performance does not, and shall not, be 
intended to include review and adequacy of the Contractor’s safety measures in, on, or near 
the project site. 

 
1-07.2  State Taxes 
Delete this section, including its sub-sections, in its entirety and replace it with the following: 
 

1-07.2 State Sales Tax 
(June 27, 2011 APWA GSP) 
 
The Washington State Department of Revenue has issued special rules on the State sales 
tax.  Sections 1-07.2(1) through 1-07.2(3) are meant to clarify those rules.  The Contractor 
should contact the Washington State Department of Revenue for answers to questions in 
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this area.  The Contracting Agency will not adjust its payment if the Contractor bases a bid 
on a misunderstood tax liability. 
 
The Contractor shall include all Contractor-paid taxes in the unit bid prices or other contract 
amounts.  In some cases, however, state retail sales tax will not be included.  Section 1-
07.2(2) describes this exception. 
 
The Contracting Agency will pay the retained percentage (or release the Contract Bond if a 
FHWA-funded Project) only if the Contractor has obtained from the Washington State 
Department of Revenue a certificate showing that all contract-related taxes have been paid 
(RCW 60.28.051).  The Contracting Agency may deduct from its payments to the 
Contractor any amount the Contractor may owe the Washington State Department of 
Revenue, whether the amount owed relates to this contract or not.  Any amount so 
deducted will be paid into the proper State fund. 
 
1-07.2(1)  State Sales Tax — Rule 171  
 
WAC 458-20-171, and its related rules, apply to building, repairing, or improving streets, 
roads, etc., which are owned by a municipal corporation, or political subdivision of the 
state, or by the United States, and which are used primarily for foot or vehicular traffic.  
This includes storm or combined sewer systems within and included as a part of the street 
or road drainage system and power lines when such are part of the roadway lighting 
system.  For work performed in such cases, the Contractor shall include Washington State 
Retail Sales Taxes in the various unit bid item prices, or other contract amounts, including 
those that the Contractor pays on the purchase of the materials, equipment, or supplies 
used or consumed in doing the work. 

 
1-07.2(2)  State Sales Tax — Rule 170  
 
WAC 458-20-170, and its related rules, apply to the constructing and repairing of new or 
existing buildings, or other structures, upon real property.  This includes, but is not limited 
to, the construction of streets, roads, highways, etc., owned by the state of Washington; 
water mains and their appurtenances; sanitary sewers and sewage disposal systems unless 
such sewers and disposal systems are within, and a part of, a street or road drainage 
system; telephone, telegraph, electrical power distribution lines, or other conduits or lines 
in or above streets or roads, unless such power lines become a part of a street or road 
lighting system; and installing or attaching of any article of tangible personal property in or 
to real property, whether or not such personal property becomes a part of the realty by 
virtue of installation. 
 
For work performed in such cases, the Contractor shall collect from the Contracting Agency, 
retail sales tax on the full contract price.  The Contracting Agency will automatically add 
this sales tax to each payment to the Contractor.  For this reason, the Contractor shall not 
include the retail sales tax in the unit bid item prices, or in any other contract amount 
subject to Rule 170, with the following exception. 
 
Exception: The Contracting Agency will not add in sales tax for a payment the Contractor or 
a subcontractor makes on the purchase or rental of tools, machinery, equipment, or 
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consumable supplies not integrated into the project.  Such sales taxes shall be included in 
the unit bid item prices or in any other contract amount. 
 
1-07.2(3)  Services  
 
The Contractor shall not collect retail sales tax from the Contracting Agency on any 
contract wholly for professional or other services (as defined in Washington State 
Department of Revenue Rules 138 and 244). 

 
1-07.5 Environmental Regulations 
Section 1-07.5 is supplemented with the following: 
 

In addition to the requirements of Section 1-07.5 of the Standard Specifications, the 
Contractor shall comply with all applicable Federal, State, County and City environmental 
provisions of law including, but not limited to, the following: 

 
City of Federal Way:    Zoning Code and Noise Ordinance 
 
King County:     Ordinance No. 1488 
      Resolution No. 18801 
      Resolution No. 25789 
 
Puget Sound Air Pollution Control Agency: Regulation No. 1 
      Resolution No. 194 
 
The above environmental provisions are incorporated into this contract by this 
reference as if set forth herein in full.  Copies of the City of Federal Way Provisions are 
available for perusal at the Public Works Department. 
 

The Contractor shall be liable for the payment of all fines and penalties resulting from failure 
to comply with the federal, state, and local pollution control regulations. 
 

1-07.5(5) Archaeological and Historic Preservation        New Section 
 
(January 19, 2016 ******) 
The Contractor shall notify the Engineer if any artifacts, skeletal remains, or other 
archaeological resources (as defined under RCW 27.53.040) are unearthed during excavation or 
otherwise discovered on the construction site.  If ordered by the Engineer, the Contractor shall 
immediately suspend any construction activity which, in the opinion of the Engineer, would be 
in violation of Chapter 27.53 RCW.  Suspension of the work shall remain in effect until the 
Engineer has obtained permission to proceed from the State Historic Preservation Officer. 
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1-07.6 Permits and Licenses 
Section 1-07.6 is supplemented with the following: 
 

The Contractor shall procure at its own expense all permits and licenses which are 
necessary and incidental to its operation in the performance of the work and give all 
notices required by such permits and licenses.  A copy of each permit and license shall be 
furnished to the Engineer upon request. 
 
The Contractor shall be required to have a valid Owner business license and shall provide 
proof of same prior to execution of the contract. 
 

1-07.9 Wages 
Section 1-07.9 is supplemented with the following: 
 

The Washington State prevailing wage rates published by the Department of Labor and 
Industries and the Davis-Bacon wage rates for the State of Washington will be incorporated 
into each contract as applicable. 
 
When a public works project is subject to the provisions of the Washington State public 
works law and the Federal Davis-Bacon and related acts, the Contractor and every 
subcontractor on that project must pay at least the Washington State prevailing wage rates, 
if they are higher than the federal prevailing wage rates for the project. 
 
The Owner has included a schedule of the applicable Department of Labor and Industries 
published Washington State prevailing wage rates in the contract documents (Appendix C).  
The Contractor must do the same with contracts with all subcontractors (WAC 
296-127-011). 
 
Bidders should be aware that the wage rates to apply during the entire contract period are 
those in effect on the day of bid opening unless the contract is not awarded within six 
months of this date. 
 
For bidding purposes each bidder shall be responsible for supplying himself with the 
appropriate wage rates. 

 
1-07.9(5)  Required Documents             New Section 
Section 1-07.9(5) Supplement with the following: 

 
Employee labor descriptions used on Certified Payrolls shall coincide exactly with 
the labor descriptions on the minimum wage schedule in the Contract unless the 
Engineer approves an alternate method to identify labor used by the Contractor to 
compare with labor listed in the Contract Provisions. 
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1-07.15 Temporary Water Pollution/Erosion Control 
Section 1-07.15 is supplemented with the following: 
 

Temporary water pollution/erosion control work shall be performed as directed by the 
Engineer, as necessary to protect the project site and surrounding area, per this section of 
the Standard Specifications. 
 
All costs for temporary water pollution/erosion control work shall be incidental to other 
items of the contract, and no separate payment will be made. 

 
1-07.16 Protection and Restoration of Property 
 
1-07.16(1) Private/Public Property 
Section 1-07.16(1) is supplemented with the following: 
 

The Contractor shall protect private or public property on or in the vicinity of the work site.  
The Contractor shall ensure that it is not removed, damaged, destroyed, or prevented from 
being used unless the contract so specifies. 
 
The Contractor shall not trespass upon private property and shall be responsible for all 
injury or damage to persons or property, directly or indirectly, resulting from his operations 
in completing this Work.  The Contractor shall comply with the laws and regulations of the 
Owner, County, and State and Federal governments, relating to the safety of persons and 
property, and will be held responsible for and required to make good any injury or damage 
to persons or property caused by carelessness or neglect on the part of the Contractor or 
subcontractor(s), or any agent or employee of either during the progress of the Work and 
until its final acceptance. 
 
Property includes land, utilities, trees, landscaping, improvements legally on the 
right-of-way, markers, monuments, buildings, structures, pipe, conduit, sewer or water 
lines, signs, and other property of all description whether shown in the Plans or not. 
 
If the Engineer requests in writing, or if otherwise necessary, the Contractor shall at its 
expense install protection, acceptable to the Engineer, for property such as that listed in the 
previous paragraph.  The Contractor is responsible for locating all property that is subject to 
damage by his operation. 
 
If the Contractor (or its agents/employees) damage, destroy, or interfere with the use of 
such property, the Contractor shall restore it to original condition at the  
Contractor’s expense.  He shall also halt any interference with the property's use.  The 
Engineer may have such property restored by other means and subtract the cost from 
money that will be or is due the Contractor if it refuses or does not respond immediately. 
 
The Contractor shall restore to a condition equal to the original condition improvements 
such as pavements, driveways, gravel shoulders, ditches, culverts, curb, curb and gutter, 
sidewalks, fences, pavement markings, mailboxes, traffic signs, traffic signal loops, 
landscaping, public and private utilities etc., which are damaged or removed (and not 
indicated to be removed) during construction, whether shown in the plans or not. 
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All existing survey monuments and property corner markers shall be protected from 
movement by the Contractor.  All existing markers and/or monuments that must be 
removed for construction purposes are to be referenced by survey ties and then replaced 
by a professional land surveyor registered in the State of Washington.  All existing property 
corner markers disturbed or removed by the Contractor's operations which, in the opinion 
of the Engineer, were not required to be removed for construction purposes shall be 
replaced at the Contractor's own expense by a Professional Land Surveyor registered in the 
State of Washington.  Any of these monuments damaged must be reset to second order, 
first class specifications. 
 
Sprinkler irrigation systems found to encroach within the limits of improvements shall be 
modified as necessary to ensure satisfactory operation upon completion of the 
improvements.  This work will include, but not be limited to, cutting and capping existing 
pipe, relocating existing risers and sprinkler heads new pipe heads and connections, and 
testing of the system.  All work shall be done in conformance to acceptable standards.  This 
shall be incidental to the contract. 
 
The Contractor shall contact the owners of any ditches, irrigation lines and appurtenances 
which interfere with the Work.  The Contractor shall be liable for any damage due to 
irrigation facilities damaged by his operations and shall repair such damaged facilities to an 
"equal or better than" original condition. 

 
1-07.16(2) Vegetation Protection and Restoration 
Delete the fourth paragraph and replace it with the following: 
 

If due to, or for any other reason related to the Contractor's operation, any tree, shrub, 
ground cover or herbaceous vegetation is destroyed, seriously damaged, or disfigured, that 
was not ordered removed, the Contractor shall replace it with approved nursery stock of 
the same species.  In addition to replacement, the Contractor will be assessed any 
appropriate liquidated damages for trees as described below.  The assessment will be 
deducted from monies due the Contractor.   
 
For non-merchantable timber, the Contractor will be assessed liquidated damages of $10 
for each inch of difference in circumference when a replacement tree is smaller than the 
original.  

 
For merchantable timber, the Contractor will be assessed liquidated damages of either $10 
for each circumferential inch or the estimated market value delivered to a mill, whichever is 
the larger amount. 
 
The Engineer will measure circumference twelve inches (12") above ground level.  The 
replanting shall be according to Section 8-02 and during the first fall or spring planting 
period after damage, or as the Engineer directs. 
 
It may be necessary to trim trees or bushes in order to have the necessary clearance for 
planing and paving equipment on streets that are to be overlaid.  Any costs for trimming of 
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trees or bushes required for the construction of the overlay will be considered incidental to 
the contract. 

 
1-07.16(3) Fences, Mailboxes, Incidentals 
Section 1-07.16(3) is supplemented with the following: 
 

The Contractor shall maintain at his expense any temporary fencing to preserve livestock, 
crops, or property when working through or by private property.  The Contractor is liable 
for all damages if it does not comply with this requirement. 
 
When it is necessary to temporarily move existing mail or paper boxes, their usefulness 
shall not be impaired.  The boxes shall be reinstalled at the original location or at locations 
ordered by the Engineer.  New supports or boxes will not be required unless damaged by 
the Contractor.  Any damage caused by the Contractor shall be at its expense for 
replacement or repairs. 

 
1-07.17 Utilities and Similar Facilities 
Section 1-07.17 is supplemented with the following: 
 

The Contractor shall protect from damage private and public utilities, including telephone 
and telegraph lines, power lines, sewer and water lines, railroad tracks and appurtenances, 
highway lighting and signal systems, and similar facilities. 
 
Underground utilities of record will not be shown in the construction Plans.  The Owner 
assumes no responsibility for improper locations or failure to show utility locations in the 
Plans. 
 
Attention is directed to the possible existence of underground facilities which are not shown 
in the Plans.  This requirement does not excuse the Contractor from its duty to examine in 
detail all plans of water, gas, telephone, electric power and combined sewerage utilities 
available with utility owners as required above. 
 
The location of existing underground utilities, as shown in the Plans, is approximate only, 
and the Contractor shall be responsible for determining their exact location.  The Contractor 
shall check with the utility companies concerning any possible conflict prior to commencing 
excavation in any area, as not all utilities may be shown in the Plans. 
 
The Contractor shall call the Utility Location Request Center (One Call Center) for field 
location, not less than two or more than ten business days before the scheduled date for 
commencement of excavation which may affect underground utility facilities, unless 
otherwise agreed upon by the parties involved.  A business day is defined as any day other 
than Saturday, Sunday or a legal local, State, or Federal holiday.  The telephone number for 
the One Call Center for this project is 1-800-424-5555. 
 
The Contractor is also warned that there may be utilities on the project that are not part of 
the One Call System.  They must be contacted directly by the Contractor for locations. 
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The Contractor shall be responsible for any breakage of utilities or services resulting from 
his operations, and shall hold the Owner and its agents harmless from any claims resulting 
from disruption of or damages to same. 
 
The Contractor shall be entirely responsible for coordination with the utility companies and 
arranging for the movement or adjustment, either temporary or permanent, of their 
facilities within the project limits.  See Section 1-05.14 of these Special Provisions. 
 
When the facility owner is responsible for removing or relocating the facilities, it is 
anticipated that this will be accomplished in advance of construction.  If the Contractor 
notes the presence of any such facility, the Contractor shall immediately notify the Engineer 
in writing. 
 
The right is reserved to the Owner and the owners of facilities, or their authorized agents, 
to enter upon the right-of-way for the purpose of making changes as are necessary for the 
rearrangement of their facilities or for making necessary connections or repairs.  The 
Contractor shall cooperate with forces engaged in this work and shall conduct its operations 
in such a manner to avoid any unnecessary delay or hindrance to the work being 
performed by other forces.  Wherever necessary, the Contractor's work shall be coordinated 
with the rearrangement of utility or other facilities, and the Contractor shall make 
arrangements with the owner of the facilities for the coordination of the work. 
 
When the relocation of these facilities are necessary to accommodate the Work, the 
Engineer will provide for the relocations of these facilities by other forces, or the relocations 
shall be performed by the Contractor pursuant to written authorization and will be paid for 
by applicable unit prices, agreed price, or as force account. 
 
All other costs incurred as a result of performance of the Contractor's obligations in this 
section shall be incidental to the contract and included in the unit prices. 
 
No additional compensation will be made to the Contractor for reason of delay caused by 
the actions of any utility company and the Contractor shall consider such costs to be 
incidental to the other items of the contract. 
 
Contractor warrants and represents that it has personally, or through its employees and/or 
subcontractors, examined the right-of-way areas subject to this agreement and that it is 
knowledgeable of specific locations for water, gas, telephone, electric power and combined 
sewerage utilities within such rights-of-way.  Contractor further warrants and represents 
that it has also examined in detail plans of such utilities provided to it by the Owner and 
affected utility companies or entities. 
 
Contractor also warrants and represents that it is fully aware of the statutory provisions 
contained in Chapter 19.122.010 through .900 RCW, that it has read and fully understands 
the same, and that it will comply with the requirements of these provisions which are 
incorporated by reference herein.  Contractor agrees that it shall be an "excavator" as 
defined under Chapter 19.122 RCW and that such utilities constitute underground facilities.  
The parties agree that remedies affected under Chapter 19.122 RCW are also incorporated 
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by reference herein.  Any cost to the Contractor as a result of this law shall be at the 
Contractor's expense. 
 
Contractor also agrees that it shall fully comply with Sections 1-07.16 and 1-07.17 relating 
to Protection and Restoration of Property, Utilities and similar facilities, and public liability 
and property damage insurance provisions of the Standard Specifications as supplemented 
by these Special Provisions. 
 

1-07.18 Public Liability and Property Damage Insurance 
Section 1-07.18 is supplemented with the following: 
 

The Contractor shall obtain and keep in force during the term of construction and 
throughout the specified term of maintenance, public liability, and property damage 
insurance.  This insurance shall provide coverage for the Contractor and all Subcontractors 
performing work on projects under Owner contract or authorized by Owner permit, as well 
as provide coverage for the Owner for the limits specified.  The coverage so provided shall 
protect against claims for personal injuries, including accidental death, as well as claims for 
property damages which may arise from any act or omission of the Contractor, the 
Subcontractor, or by anyone directly or indirectly employed by any of the parties involved. 
 
The minimum policy limits of such insurance shall be as listed on the Certificate of 
Insurance included in the Bid Documents section of these Contract Provisions. 
 
The insurance must have reference to project name, project location, and contain a brief 
description of the project.  THE CITY OF FEDERAL WAY, ITS ELECTED AND/OR APPOINTED 
OFFICIALS, ITS EMPLOYEES, AND AGENTS MUST BE THE NAMED INSURED, CO-INSURED, 
OR ADDITIONAL INSURED insofar as the work and obligations performed under City 
contract or by City permit is concerned. 

 
1-07.23 Public Convenience and Safety 
Section 1-07.23 is supplemented with the following: 
 

The Contractor shall maintain the roads during construction in a suitable condition to not 
adversely affect vehicular traffic.  All costs to maintain the roads shall be borne by the 
Contractor. 
 
If operations of the Contractor are shown to significantly impede traffic flow during peak 
hours of traffic, the Engineer shall have the authority to restrict the Contractor to time of 
operation on the street. 
 
If the Contractor requires delays or limited term street closure beyond that provided for 
herein, it shall request in writing the approval of the Engineer a minimum of five (5) 
working days in advance of the anticipated delay or closure.  Such request shall state the 
reason, the location, the time and date, and the duration of the required delay or closure. 
 
The Contractor shall maintain convenient access for local traffic and pedestrians to 
driveways, houses, and buildings along the line of work.  Such access shall be maintained 
as near as possible to that which existed prior to the commencement of construction.  The 
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Contractor shall notify all property owners and tenants of street and alley closures, or other 
restrictions which may interfere with their access.  Notification shall be at least forty-eight 
(48) hours in advance, and shall include placing notification signs within the affected areas, 
and delivering notices to all property owners and tenants.  Work involved with the 
distribution of notices to all of the property owners will be considered incidental to the 
contract. 
 
The Contractor shall notify the local refuse/recycling collection service, transit services, 
school district, postal service, fire and police departments in writing before the beginning of 
operations, and provide a schedule of activities along with the associated time line, so that 
these agencies may reroute their vehicles around the construction zone.  If rerouting is not 
possible, as determined by these agencies/services, the Contractor shall provide reasonable 
access through the construction zone at all times. 
 
Inconvenience caused by equipment or materials across driveways and sidewalks shall be 
kept to a minimum by restoring the serviceability of the drive or sidewalk as soon as 
possible.  Before blocking driveways, the Contractor shall notify the property owner.  The 
Contractor shall replace or repair any damage done to driveways to not less than the 
condition existing prior to the Contractor's work. 
 
Unless otherwise indicated in the Plans, on-street parking areas will be allowed to be 
utilized by the Contractor for work and storage areas, pending notification of the users and 
approval by the Engineer, two (2) working days in advance. 
 
When patching pavement or placing new pavement, the Contractor shall replace the 
ultimate full depth asphalt concrete pavement section excluding overlay, the same day as 
the pavement removal. 
 
At the end of each working day, provisions shall be made for the safe passage of traffic 
during non-working hours.  It shall be the Contractor's responsibility to provide all 
necessary warning signs, lights, barricades, etc., as specified. 
 
All unattended excavation shall be properly barricaded and covered at all times.  All open 
trenching or street cuts must be filled with material as detailed below before leaving the job 
at the completion of each work shift. 
 
Immediately upon request by the Engineer, the Contractor shall place, in the amounts 
designated, any asphalt concrete pavement, cold plant mix, crushed surfacing and/or 
gravel base deemed necessary by the Engineer to maintain the above required accessibility 
of all streets, road approaches, street connections, driveways, etc.  If the Contractor fails to 
comply as above specified, the Engineer will order the work done by others and deduct the 
cost thereof from any monies due or to become due to the Contractor.  The Contractor shall 
be reimbursed for these materials at the applicable unit contract prices. 
 
The Owner shall not be held liable for any claims resulting from accidents or damages 
caused by the Contractor's failure to comply with traffic and public safety regulations during 
the construction period. 
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The Contractor shall be solely responsible for the safety, efficiency and adequacy of the 
Contractor's plant, appliances, and methods, and for any damage or injury resulting from 
the failure or improper maintenance use or operation.  The Contractor shall be solely and 
completely responsible for conditions of the job site, including safety of all persons and 
property during performance of the work.  This requirement shall apply continuously and 
not be limited to normal working hours.  The required or implied duty of the Engineer to 
conduct construction review of the Contractor's performance does not and shall not be 
intended to include review and adequacy of the Contractor's safety measures in, on, or 
near the construction site.  The Contractor shall comply with the safety standards and 
provisions of applicable laws, building and construction codes, and the safety regulations 
set forth in "Safety Standards for Construction" and "General Safety Standards" published in 
effect at the time of call for bids.  These publications may be obtained from the 
Department of Labor and Industries, Olympia, Washington.  The Contractor shall also 
comply with the safety standard provisions set forth in the "Manual of Accident Prevention 
in Construction" published by the Associated General Contractors of America. 
 
The Contractor agrees to defend, indemnify and hold harmless to the CITY OF FEDERAL 
WAY, its officers, employees, and agents from any and all claims, actions, judgments, 
losses, costs (including reasonable attorney fees) and damages whatsoever; including 
workman's compensation claims or any other claims arising by reason of accident, injury, or 
death caused to persons including Contractor's employees, agents and subcontractors, 
employees and agents involving property of any kind, or arising out of, in connection with, 
or incident to the work of, this contract to the extent of any City negligence, except upon a 
finding by a trier of fact that it was caused by the sole negligence of the CITY OF FEDERAL 
WAY.  The Contractor agrees to waive its immunity which may otherwise exist under the 
Title 51 RCW relating to industrial insurance.  The parties agree that the indemnification 
requirements provided herein extend to attorney's fees and costs of establishing the right 
to indemnification in favor of the CITY OF FEDERAL WAY. 
 
The Contractor shall maintain at the job site office or other well-known place at the job 
site, all articles necessary for giving first aid to the injured, and shall establish, publish and 
make known to all employees procedures for ensuring immediate removal to a hospital or a 
doctor's care, of persons, including employees, who may have been injured on the job site.  
Employees shall not be permitted to work on the job site before the employer has 
established and made known procedures for removal of injured persons to a hospital or a 
doctor's care. 
 
In order to protect the lives and health of employees performing work under the Contract, 
the Contractor shall comply with the Federal Occupational Safety and Health Act of 1970 
(OSHA), including all revisions and amendments thereto; the provisions of the Washington 
Industrial Safety Act of 1973 (WISHA); and the regulations of the State of Washington 
Department of Labor and Industries Division of Industrial Safety and Health.  The WISHA 
regulations shall apply to all excavation, trenching and ditching operations.  In case of 
conflict, the more stringent regulations shall apply. 

 



 

City of Federal Way  RFB # 18-001 

2018 Asphalt Overlay Project Page SP-36 2018 

 

1-07.23(1)   Construction Under Traffic 
(May 2, 2017  APWA GSP) 
 
Revise the third sentence of the second paragraph to read: 

 

Accessibility to existing or temporary pedestrian push buttons shall not be impaired; if 
approved by the Contracting Agency activating pedestrian recall timing or other 
accommodation may be allowed during construction. 
 

Section 1-07.23(1) is supplemented with the following: 
 

Revise the second paragraph to read: 
 
To disrupt public traffic as little as possible, the Contractor shall permit traffic to pass 
through the work with the least possible inconvenience or delay.  The Contractor shall 
maintain existing roads, streets, sidewalks, and paths within the project limits, keeping 
them open, and in good, clean, safe condition at all times.  Deficiencies caused by the 
Contractor’s operations shall be repaired at the Contractor’s expense.  Deficiencies not 
caused by the Contractor’s operations shall be repaired by the Contractor when directed by 
the Engineer, at the Contracting Agency’s expense.  The Contractor shall also maintain 
roads, streets, sidewalks, and paths adjacent to the project limits when affected by the 
Contractor’s operations.  Snow and ice control will be performed by the Contracting Agency 
on all projects.  Cleanup of snow and ice control debris will be at the Contracting Agency’s 
expense.  The Contractor shall perform the following: 

1. Remove or repair any condition resulting from the work that might impede traffic or 
create a hazard. 

2. Keep existing traffic signal and highway lighting systems in operation as the work 
proceeds.  (The Contracting Agency will continue the routine maintenance on such 
system.) 

3. Maintain the striping on the roadway at the Contracting Agency’s expense.  The 
Contractor shall be responsible for scheduling when to renew striping, subject to the 
approval of the Engineer.  When the scope of the project does not require work on 
the roadway, the Contracting Agency will be responsible for maintaining the striping. 

4. Maintain existing permanent signing.  Repair of signs will be at the Contracting 
Agency’s expense, except those damaged due to the Contractor’s operations. 

5. Keep drainage structures clean to allow for free flow of water.  Cleaning of existing 
drainage structures will be at the Contracting Agency’s expense when approved by 
the Engineer, except when flow is impaired due to the Contractor’s operations. 

6. Pedestrian and wheel chair access to sidewalks must be maintained to one side of 
each street at all times.  The Contractor shall only remove and replace existing 
cement concrete sidewalk(s), curb and gutter(s), curb ramp(s) at one quadrant of an 
intersection at a time.  If it is not possible to restrict access to one side quadrant of a 
street, the Contractor must provide proper wheelchair accessible pedestrian detours, 
per the MUTCD, around closed sidewalk areas. 

7. Accessibility to existing or temporary pedestrian push buttons shall not be impaired; 
if approved by the Contracting Agency activating pedestrian recall timing or other 
accommodation may be allowed during construction. 
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8. If the Engineer determines the permitted closure hours adversely affect traffic, the 
Engineer may adjust the hours accordingly.  The Engineer will notify the Contractor 
in writing of any change in the closure hours. 

9. No lane closures will be allowed on a holiday or holiday weekend, or after 12:00 PM 
(noon) on a day prior to a holiday or holiday weekend.  Holidays that occur on 
Friday, Saturday, Sunday or Monday are considered a holiday weekend. 

10. The Owner reserves the right to vary the previous stated times.  Actual times may 
vary depending upon location and type of construction.  Exact times and/or 
restrictions will be established during the preconstruction conference, after 
discussions with the Contractor regarding his proposed schedule.   

 
(January 5, 2015) 
Lane closures are subject to the following restrictions: 
No lanes may be closed between the hours of 4:00 PM and 7:30 AM. 

 
If the Engineer determines the permitted closure hours adversely affect traffic, the 
Engineer may adjust the hours accordingly. The Engineer will notify the Contractor in 
writing of any change in the closure hours. 

 
Lane closures are not allowed on any of the following: 

 
1. A holiday, 
2. A holiday weekend; holidays that occur on Friday, Saturday, Sunday or Monday are 
considered a holiday weekend. A holiday weekend includes Saturday, Sunday, and the 
holiday. 
3. After 12:00 PM (noon) on the day prior to a holiday or holiday weekend, and 
4. Before 7:30 AM on the day after the holiday or holiday weekend. 
 

Work on S 312th St from Pacific Hwy S to 28th Ave S, 23rd Ave S from S 312th St to S 319th 
Pl, Weyerhaeuser Way S from S 344th Way to 33rd Pl S, and S 328th St from 38th Ave S to 
39th Ave S will be restricted to the hours between 8:30 a.m. to 3:30 p.m., unless otherwise 
approved by the Engineer. 
 
(January 2, 2012) 
Work Zone Clear Zone 
The Work Zone Clear Zone (WZCZ) applies during working and nonworking hours. The 
WZCZ applies only to temporary roadside objects introduced by the Contractor’s 
operations and does not apply to preexisting conditions or permanent Work. Those 
work operations that are actively in progress shall be in accordance with adopted and 
approved Traffic Control Plans and other contract requirements. 

 
During nonworking hours equipment or materials shall not be within the WZCZ unless 
they are protected by permanent guardrail or temporary concrete barrier. The use of 
temporary concrete barrier shall be permitted only if the Engineer approves the 
installation and location. 

 
During actual hours of work, unless protected as described above, only materials 
absolutely necessary to construction shall be within the WZCZ and only construction 
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vehicles absolutely necessary to construction shall be allowed within the WZCZ or 
allowed to stop or park on the shoulder of the roadway. 

 
The Contractor's nonessential vehicles and employees private vehicles shall not be 
permitted to park within the WZCZ at any time unless protected as described above. 

 
Deviation from the above requirements shall not occur unless the Contractor has 
requested the deviation in writing and the Engineer has provided written approval. 

 
Minimum WZCZ distances are measured from the edge of traveled way and will be 
determined as follows: 

 

Regulatory 
Posted Speed 

Distance From 
Traveled Way 

(Feet) 

35 mph or less 10 * 

40 mph 15 

45 to 55 mph 20 

60 mph or greater 30 
* or 2-feet beyond the outside edge of sidewalk 
Minimum Work Zone Clear Zone Distance 

 
(February 14, 2005 NWR) 
Signs and Traffic Control Devices 
All signs and traffic control devices for the permitted closures shall only be installed during 
the specified hours.  Construction signs, if placed earlier than the specified hours of 
closure, shall be turned or covered so as not to be visible to motorists. 
 
(March 7, 2005 NWR) 
During signal turn-on, the Contracting Agency will provide City of Federal Way police 
officer(s) to manually, control intersections. 

 
1-07.23(2)   Construction and Maintenance of Detours  
 
Revise the second paragraph to read: 
 
Unless otherwise approved, the Contractor shall maintain two-way traffic during construction.  
The Contractor shall build, maintain in a safe condition, keep open to traffic, and remove when 
no longer needed: 

1. Detours and detour bridges that will accommodate traffic diverted from the roadway, 
bridge, sidewalk, or path during construction, 

2. Detour crossings of intersecting highway, and 
3. Temporary approaches. 
 
Supplement with the following: 
 

At least one (1) lane of traffic in each direction shall be maintained on all 
roadways within the project limits at all times.  If the usable roadway is not 
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sufficient to safely accommodate two-way traffic, the Contractor shall adequately 
maintain one-way traffic.  Wherever one-way traffic is in effect, the distance shall 
not be in excess of six hundred feet (600') or as otherwise set forth in writing by 
the Engineer.  Two-way traffic must be maintained during all non-construction 
working hours, except as approved by the Engineer in advance. 
 
For arterials - A maximum of one driveway may be closed at any one time, and 
then for as short a duration as possible.  No driveway shall be closed over night 
or over a weekend.  At least one driveway shall be maintained into and out of 
sites adjacent to the project.  All drop-offs exposed to traffic shall be protected in 
accordance with Section 1-07.23(1) of the Standard Specifications.  Any 
modification to these requirements must be approved by the Engineer prior to 
commencement of any work.  Sequential arrow boards shall be used for work on 
arterials and shall be incidental to other contract bid items. 
 
A written request, along with a detailed detour plan shall be submitted to the 
Engineer for approval, a minimum of ten (10) days prior to any road closures. 
 
All costs for constructing and maintaining detours shall be borne by the 
Contractor. 

 
1-07.24 Rights of Way 
(July 23, 2015   APWA GSP) 
 
Delete this section and replace it with the following: 
 

Street Right of Way lines, limits of easements, and limits of construction permits are 
indicated in the Plans.  The Contractor’s construction activities shall be confined within these 
limits, unless arrangements for use of private property are made. 
 
Generally, the Contracting Agency will have obtained, prior to bid opening, all rights of way 
and easements, both permanent and temporary, necessary for carrying out the work.  
Exceptions to this are noted in the Bid Documents or will be brought to the Contractor’s 
attention by a duly issued Addendum. 
 
Whenever any of the work is accomplished on or through property other than public Right 
of Way, the Contractor shall meet and fulfill all covenants and stipulations of any easement 
agreement obtained by the Contracting Agency from the owner of the private property.  
Copies of the easement agreements may be included in the Contract Provisions or made 
available to the Contractor as soon as practical after they have been obtained by the 
Engineer. 
 
Whenever easements or rights of entry have not been acquired prior to advertising, these 
areas are so noted in the Plans.  The Contractor shall not proceed with any portion of the 
work in areas where right of way, easements or rights of entry have not been acquired until 
the Engineer certifies to the Contractor that the right of way or easement is available or that 
the right of entry has been received.  If the Contractor is delayed due to acts of omission on 
the part of the Contracting Agency in obtaining easements, rights of entry or right of way, 
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the Contractor will be entitled to an extension of time.  The Contractor agrees that such 
delay shall not be a breach of contract. 
 
Each property owner shall be given 48 hours notice prior to entry by the Contractor.  This 
includes entry onto easements and private property where private improvements must be 
adjusted. 
 
The Contractor shall be responsible for providing, without expense or liability to the 
Contracting Agency, any additional land and access thereto that the Contractor may desire 
for temporary construction facilities, storage of materials, or other Contractor needs.  
However, before using any private property, whether adjoining the work or not, the 
Contractor shall file with the Engineer a written permission of the private property owner, 
and, upon vacating the premises, a written release from the property owner of each 
property disturbed or otherwise interfered with by reasons of construction pursued under 
this contract.  The statement shall be signed by the private property owner, or proper 
authority acting for the owner of the private property affected, stating that permission has 
been granted to use the property and all necessary permits have been obtained or, in the 
case of a release, that the restoration of the property has been satisfactorily accomplished.  
The statement shall include the parcel number, address, and date of signature.  Written 
releases must be filed with the Engineer before the Completion Date will be established. 
 

Add the following new section: 

1-07.28  Communication with Businesses and Property Owners    New Section 
(January 11, 2014******) 

The Contractor shall keep the businesses informed of their general locations and activities 
for the upcoming two (2) weeks by distributing a weekly status/schedule memo to the 
businesses. The memo shall be approved by the Engineer prior to distribution.  
 
Payment for said meetings and communication shall be considered incidental to the unit 
contract price paid for Mobilization and no additional payment will be made. 

 
1-07.29 Road Maintenance        New Section 
(January 11, 2014) 
 
The Contractor shall be responsible for controlling dust and mud within the project limits, and 
all streets used by the Contractor during the execution of this contract shall be maintained in a 
clean condition.  The Contractor shall be prepared to use watering trucks equipped with high 
velocity water jets and low-head sprinkling devices, power sweepers, and any other pieces of 
equipment necessary to render the streets free of all mud, debris, and foreign materials.  Any 
damage caused by dust and/or mud accumulation on the streets or in the storm sewer system 
shall be the sole responsibility of the Contractor. 
 
Watering trucks may be used on paved streets with an adequate storm drainage system.  
Watering trucks shall not be used on streets where, in the opinion of the Engineer, mud is 
created, causing a nuisance.  Where water flushing is not allowed, street sweepers (not power 
brooms) shall be used. 
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The Contractor shall provide for sweeping, or flushing all surfaced roadways at a minimum upon 
completion of each day's activities.  Equipment required for this operation shall be on the job 
site or available at all times.  Failure to have this equipment on the job site or available will 
necessitate a shutdown of the project. 
 
The Contractor shall cover all loads if in the determination of the Engineer haul of project 
materials is posing a road maintenance and/or potential safety problem. 
 
Should daily removal be insufficient to keep the streets clean, the Contractor shall perform 
removal operations on a more frequent basis.  If the Engineer determines that a more frequent 
cleaning is impractical or if the Contractor fails to keep the streets free from deposits and debris 
resulting from the work, the Contractor shall, upon order of the Engineer, provide facilities for 
and remove all clay or other deposits from the tires or between wheels before trucks or other 
equipment will be allowed to travel over paved streets. 
 
Should the Contractor fail or refuse to clean the streets in question or the trucks or equipment 
in question, the Engineer may order the work suspended at the Contractor's risk until 
compliance with the Contractor's obligation is assured, or the Engineer may order the streets in 
question cleaned by others and such costs incurred by the Owner in achieving compliance with 
these Contract requirements, including cleaning of the streets, shall be deducted from monies 
due or to become due the Contractor on monthly estimate.  The Contractor shall have no claim 
for delay or additional costs should the Engineer choose to suspend the Contractor's work until 
compliance is achieved. 
 
All costs in connection with the above work, including labor, materials, tools and equipment, 
shall be considered as incidental to the construction and payment thereof shall be included in 
the unit contract prices of other bid items. 
 
1-08 PROSECUTION AND PROGRESS 
 
Add the following new section: 
1-08.0 Preliminary Matters  
(May 25, 2006 APWA GSP) 
 
Add the following new section: 
1-08.0(1)  Preconstruction Conference  

(October 10, 2008 APWA GSP) 
 
Prior to the Contractor beginning the work, a preconstruction conference will be held 
between the Contractor, the Engineer and such other interested parties as may be invited.  
The purpose of the preconstruction conference will be: 

1.  To review the initial progress schedule; 

2.  To establish a working understanding among the various parties associated or 
affected by the work; 

3.  To establish and review procedures for progress payment, notifications, approvals, 
submittals, etc.; 
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4.  To establish normal working hours for the work; 

5.  To review safety standards and traffic control; and 

6.  To discuss such other related items as may be pertinent to the work. 
 
The Contractor shall prepare and submit at the preconstruction conference the following: 

1.  A breakdown of all lump sum items; 

2.  A preliminary schedule of working drawing submittals; and 

3.  A list of material sources for approval if applicable. 
 
Add the following sections: 
1-08.0(2)  Hours of Work  
(December 8, 2014 APWA GSP) 

 
Except in the case of emergency or unless otherwise approved by the Engineer, the normal 
working hours for the Contract shall be any consecutive 8-hour period between 7:00 a.m. 
and 6:00 p.m.  Monday through Friday, exclusive of a lunch break.  If the Contractor 
desires different than the normal working hours stated above, the request must be 
submitted in writing prior to the preconstruction conference, subject to the provisions 
below.  The working hours for the Contract shall be established at or prior to the 
preconstruction conference. 
 
All working hours and days are also subject to local permit and ordinance conditions (such 
as noise ordinances). 
 
If the Contractor wishes to deviate from the established working hours, the Contactor shall 
submit a written request to the Engineer for consideration.  This request shall state what 
hours are being requested, and why.  Requests shall be submitted for review no later than 
noon two working days prior to the day(s) the Contractor is requesting to change the 
hours. 
 
If the Contracting Agency approves such a deviation, such approval may be subject to 
certain other conditions, which will be detailed in writing.  For example: 
 

1. On non-Federal aid projects, requiring the Contractor to reimburse the Contracting 
Agency for the costs in excess of straight-time costs for Contracting Agency 
representatives who worked during such times.  (The Engineer may require 
designated representatives to be present during the work.  Representatives who 
may be deemed necessary by the Engineer include, but are not limited to:  survey 
crews; personnel from the Contracting Agency’s material testing lab; inspector; and 
other Contracting Agency employees or third party consultants when, in the opinion 
of the Engineer, such work necessitates their presence). 

2. Considering the work performed on Saturdays, Sundays, and holidays as working 
days with regard to the contract time. 

3. Considering multiple work shifts as multiple working days with respect to contract 
time even though the multiple shifts occur in a single 24-hour period. 

4. If a 4-10 work schedule is requested and approved the on-working day for the week 
will be charged as a working day. 
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5. If Davis Bacon wage rates apply to this Contract, all requirements must be met and 
recorded properly on certified payroll. 

 
1-08.0(3)   Reimbursement for Overtime Work of Contracting Agency Employees  

 
Where the Contractor elects to work on a Saturday, Sunday, or holiday, or longer than an 
8-hour work shift on a regular working day, as defined in the Standard Specifications, such 
work shall be considered as overtime work.  On all such overtime work an inspector will be 
present, and a survey crew may be required at the discretion of the Engineer.  In such 
case, the Contracting Agency may deduct from amounts due or to become due to the 
Contractor for the costs in excess of the straight-time costs for employees of the 
Contracting Agency required to work overtime hours. 

 
The Contractor by these specifications does hereby authorize the Engineer to deduct such 
costs from the amount due or to become due to the Contractor. 

 
1-08.3     Progress Schedule 
Section 1-08.3 is supplemented with the following: 
 

Promptly after award of the contract, the Contractor shall submit 3 copies of a Type A 
Schedule no later than at the preconstruction conference, or some other mutually agreed 
upon submittal time.  The schedule may be a critical path method (CPM) schedule, bar 
chart, or other standard schedule format.  Regardless of which format used, the schedule 
shall identify the critical path.  The Engineer will evaluate the Type A Progress Schedule and 
approve or return the schedule for corrections within 15 calendar days of receiving the 
submittal.   
 
The construction schedule shall be based upon working days, with a physical completion 
date on or before October 31, 2018. 
 
The Contractor is restricted to have two (2) schedules under construction at a time unless 
otherwise approved by the Engineer.  “Under construction” for the purpose of this Section 
means any work up to and including the final pavement overlay.   
 
Adequate equipment and forces based on the construction schedule shall be made available 
by the Contractor to start work immediately upon order of the Engineer and to carry out 
the schedule to completion of the contract by the date specified. 
 
Should it become evident at any time during construction that operations will or may fall 
behind the schedule, the Contractor shall, upon request, promptly submit a revised 
schedule in the same form as specified herein, setting out operations, methods, and 
equipment, added labor forces or working shifts, night work, etc., by which time lost will be 
made up, and confer with the Engineer until an approved modification of the original 
schedule has been secured.  Further, if at any time any portion of the accepted schedule is 
found to conflict with the Contract Provisions, it shall, upon request, be revised by the 
Contractor and the work shall be performed in compliance with the contract provisions.  
Payments of any further estimates to the Contractor after such request is made and until 
an approved modified schedule has been provided by the Contractor may be withheld. 
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Execution of the work according to the accepted schedule of construction, or approved 
modifications thereof, is hereby made an obligation of the contract. 

 

1-08.4 Prosecution of Work 
 
Delete this section in its entirety, and replace it with the following: 
 

1-08.4 Notice to Proceed and Prosecution of Work  
(July 23, 2015  APWA GSP) 

 
Notice to Proceed will be given after the contract has been executed and the contract bond 
and evidence of insurance have been approved and filed by the Contracting Agency.  The 
Contractor shall not commence with the work until the Notice to Proceed has been given by 
the Engineer.  The Contractor shall commence construction activities on the project site 
within ten days of the Notice to Proceed Date, unless otherwise approved in writing.  The 
Contractor shall diligently pursue the work to the physical completion date within the time 
specified in the contract.  Voluntary shutdown or slowing of operations by the Contractor 
shall not relieve the Contractor of the responsibility to complete the work within the time(s) 
specified in the contract. 
 
When shown in the Plans, the first order of work shall be the installation of high visibility 
fencing to delineate all areas for protection or restoration, as described in the Contract. 
Installation of high visibility fencing adjacent to the roadway shall occur after the placement 
of all necessary signs and traffic control devices in accordance with 1-10.1(2). Upon 
construction of the fencing, the Contractor shall request the Engineer to inspect the fence. 
No other work shall be performed on the site until the Contracting Agency has accepted the 
installation of high visibility fencing, as described in the Contract. 

 
1-08.5  Time for Completion  
(September 12, 2016 APWA GSP, Option A) 
 
Revise the third and fourth paragraphs to read: 
 

Contract time shall begin on the first working day following the Notice to Proceed Date.   
 
Each working day shall be charged to the contract as it occurs, until the contract work is 
physically complete.  If substantial completion has been granted and all the authorized 
working days have been used, charging of working days will cease.  Each week the 
Engineer will provide the Contractor a statement that shows the number of working days: 
(1) charged to the contract the week before; (2) specified for the physical completion of the 
contract; and (3) remaining for the physical completion of the contract.  The statement will 
also show the nonworking days and any partial or whole day the Engineer declares as 
unworkable.  Within 10 calendar days after the date of each statement, the Contractor shall 
file a written protest of any alleged discrepancies in it.  To be considered by the Engineer, 
the protest shall be in sufficient detail to enable the Engineer to ascertain the basis and 
amount of time disputed.  By not filing such detailed protest in that period, the Contractor 
shall be deemed as having accepted the statement as correct.  If the Contractor is approved 
to work 10 hours a day and 4 days a week (a 4-10 schedule) and the fifth day of the week 
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in which a 4-10 shift is worked would ordinarily be charged as a working day then the fifth 
day of that week will be charged as a working day whether or not the Contractor works on 
that day. 

 
Revise the sixth paragraph to read: 
 

The Engineer will give the Contractor written notice of the completion date of the contract 
after all the Contractor’s obligations under the contract have been performed by the 
Contractor.  The following events must occur before the Completion Date can be 
established: 

1. The physical work on the project must be complete; and 

2. The Contractor must furnish all documentation required by the contract and required by 
law, to allow the Contracting Agency to process final acceptance of the contract.  The 
following documents must be received by the Project Engineer prior to establishing a 
completion date: 

 a. Certified Payrolls (per Section 1-07.9(5)). 

 b. Material Acceptance Certification Documents 

 c. Monthly Reports of Amounts Credited as DBE Participation, as required by the 
Contract Provisions. 

 d. Final Contract Voucher Certification 

 e. Copies of the approved “Affidavit of Prevailing Wages Paid” for the Contractor and all 
Subcontractors 

 f.  Property owner releases per Section 1-07.24 

 
Supplement with the following: 
 

Subject to the time lost due to inclement weather and delay in delivery of materials, should 
such delay not be the result of the undersigned's actions, the Contractor agrees to 
commence work within 5 days after Notice to Proceed and to complete all work in this 
Contract within the specified time period.  If requested, the Contractor agrees to furnish 
the City and the Engineer with full data as to the efforts made to obtain materials. 
 
The Contractor agrees to complete the work within the contract time contained in his bid 
plus any extensions as provided for herein.  It is the responsibility of the Contractor to 
complete the work within completion time.  The Owner makes no promise or 
representation that this can or will be done. 
 
Extensions in completion time will be granted for delays beyond the control of the 
Contractor only, such as strikes or natural disasters, and may be granted for increases in 
the contract value of the work to be done.  Requests for extensions in completion time 
shall be made in writing to the Engineer and approved through a change order before 
commencement of such extensions. 

 
For sake of common bidding purposes, the number of days allowed to complete the work 
outlined in these contract documents is 65 working days.  However, in no instance shall 
the work extend beyond October 31, 2018. 
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1-09 MEASUREMENT AND PAYMENT 
 
1-09.3 Scope of Payment  
Section 1-09.3 is supplement with the following: 
 

The Special Provisions may describe work the Standard Specifications do not cover.  Such 
work shall comply first with the special provisions and then with any specifications that 
apply.  The Contractor shall include all costs of doing this work within the unit bid prices.  If 
the Special Provisions require work that has no unit bid price, costs shall be incidental and 
included within the unit bid prices in the contract. 
 

1-09.6 Force Account 
(October 10, 2008  APWA GSP) 
 
Supplement this section with the following: 

 
The Contracting Agency has estimated and included in the Proposal, dollar amounts for all 
items to be paid per force account, only to provide a common proposal for Bidders.  All 
such dollar amounts are to become a part of Contractor's total bid.  However, the 
Contracting Agency does not warrant expressly or by implication that the actual amount of 
work will correspond with those estimates.  Payment will be made on the basis of the 
amount of work actually authorized by Engineer. 

 
1-09.7 Mobilization 
Section 1-09.7 is supplemented with the following: 
 

The Contractor shall arrange and provide the construction equipment staging area.  This 
area must be approved by the City of Federal Way, Community Development Department.  
Sites chosen near residential properties can expect severe restrictions on noise and 
allowable work hours. 
 
Obtaining a site for the Contractor’s mobilization, field office(s), storage of materials, and 
other general operations shall be the responsibility of the Contractor.  All costs associated 
with securing sites shall be included in the bid item “Mobilization” and no other 
compensation will be made for this item.  The Contractor will provide City with copy(s) 
agreement(s). 
 
Payment is made under the following item: 

 
“Mobilization” per lump sum. 
 

The lump sum bid price for "Mobilization" shall include, but not be limited to, the following 
items: the movement of the Contractor's personnel, equipment, supplies, and incidentals to 
the project site; the establishment of his office, buildings, and other facilities necessary for 
work on the project; providing sanitary facilities for the Contractor's personnel; obtaining 
permits or licenses required to complete the project not furnished by the Owner; and other 
work and operations which must be performed or costs that must be incurred. 
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1-09.9 Payments 
(March 13, 2012 APWA GSP) 
 

Delete the first four paragraphs and replace them with the following: 
 

The basis of payment will be the actual quantities of Work performed according to the 
Contract and as specified for payment. 
 

The Contractor shall submit a breakdown of the cost of lump sum bid items at the 
Preconstruction Conference, to enable the Project Engineer to determine the Work 
performed on a monthly basis.  A breakdown is not required for lump sum items that 
include a basis for incremental payments as part of the respective Specification.  Absent a 
lump sum breakdown, the Project Engineer will make a determination based on information 
available.  The Project Engineer’s determination of the cost of work shall be final. 
 

Progress payments for completed work and material on hand will be based upon progress 
estimates prepared by the Engineer.  A progress estimate cutoff date will be established at 
the preconstruction conference. 
 

The initial progress estimate will be made not later than 30 days after the Contractor 
commences the work, and successive progress estimates will be made every month 
thereafter until the Completion Date.  Progress estimates made during progress of the work 
are tentative, and made only for the purpose of determining progress payments.  The 
progress estimates are subject to change at any time prior to the calculation of the final 
payment. 
 

The value of the progress estimate will be the sum of the following: 

1. Unit Price Items in the Bid Form — the approximate quantity of acceptable units of 
work completed multiplied by the unit price. 

2. Lump Sum Items in the Bid Form — based on the approved Contractor’s lump sum 
breakdown for that item, or absent such a breakdown, based on the Engineer’s 
determination. 

3. Materials on Hand — 100 percent of invoiced cost of material delivered to Job site 
or other storage area approved by the Engineer. 

4. Change Orders — entitlement for approved extra cost or completed extra work as 
determined by the Engineer. 

 

Progress payments will be made in accordance with the progress estimate less: 

1. Retainage per Section 1-09.9(1), on non FHWA-funded projects; 

2. The amount of progress payments previously made; and 

3. Funds withheld by the Contracting Agency for disbursement in accordance with the 
Contract Documents. 
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Progress payments for work performed shall not be evidence of acceptable performance or 
an admission by the Contracting Agency that any work has been satisfactorily completed.  
The determination of payments under the contract will be final in accordance with Section 
1-05.1. 

 
1-09.9(1) Contracting Agency's Right to Withhold and Disburse Certain Amounts    
           New Section 
 

In addition to the amount which the Owner may otherwise retain under the Contract, the 
Owner may withhold a sufficient amount or amounts of any payment or payments 
otherwise due to the Contractor including nullifying the whole or part of any previous 
payment which because of subsequently discovered evidence or subsequent inspections, 
and in its judgment may be necessary to cover the following: 

 
(a) The cost of defective work not remedied. 
 
(b) Fees incurred for material inspection, and overtime engineering and inspection for    

which the Contractor is obligated under this contract. 
 
(c) Fees and charges of public authorities or municipalities. 
 
(d) Liquidated damages and engineering and inspection fees beyond completion date. 

 

1-09.11(2) Claims 
 
Supplement with the following: 
 

In the event the Contractor files a notice of claim or has made the Owner aware of his 
intention to file a claim, the Contractor upon demand by the Owner shall provide immediate 
access to the Owner or its duly authorized representative for review and examination of all 
books, documents, papers and other records that are directly pertinent to this Contract and 
claim.  Access shall be ongoing and shall remain in effect for the duration of the contract or 
until the claim is settled or withdrawn.  The Owner's examination and review shall be at 
reasonable time and place as designated by the Owner.  This provision extends to all 
subcontractors hired by the Contractor and to any entity that has performed work or 
supplied materials or services in connection with or related to this Contract.  The Contractor 
shall provide for this clause to be included in its contracts with all subcontractors and 
suppliers.  Provided, however, that the Owner shall not disclose information which may 
reasonably be construed to be confidential and if divulged may seriously jeopardize the 
Contractor's or subcontractor's competitive position. 
 
The above shall not be limited to records in existence at the time of the claim but shall also 
include records generated following the claim or notice of claim.  In the event that the 
Contractor or Subcontractor submits notice of a changed condition or claim of delay at the 
job site, the Contractor and Subcontractor are directed to cease all work on the project 
until directed otherwise in writing by the Owner.  Consistent with the intent and provisions 
of this section, any claim of changed condition or delay shall be immediately verified by the 
Owner following its inspection of the job site and books and records.  The Owner's 
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authority to verify changed conditions and claimed delay shall extend to the right of the 
Owner to contact and obtain responsive information from suppliers, vendors, and 
subcontractors, and the right to speak with workers at the site and examine records 
described above.  The refusal, unwillingness or failure of any subcontractor to supply 
requested information shall be deemed to constitute actual and noncooperation of the 
Contractor. 
 
The Contractor shall at all time, following a claim or notice of claim, cooperate with the 
Owner in regard to this provision.  Failure to comply with the provisions of this section 
constitutes a breach of a material term and condition in the performance of this 
Agreement. 

 
1-09.13 Claim Resolution 
 
1-09.13(3)  Claims $250,000 or Less 
(October 1, 2005 APWA GSP) 
 
Delete this Section and replace it with the following: 

 
The Contractor and the Contracting Agency mutually agree that those claims that total 
$250,000 or less, submitted in accordance with Section 1-09.11 and not resolved by 
nonbinding ADR processes, shall be resolved through litigation unless the parties mutually 
agree in writing to resolve the claim through binding arbitration. 

 
1-09.13(3)A   Administration of Arbitration 
(July 23, 2015 APWA GSP) 
 
Revise the third paragraph to read: 
 

The Contracting Agency and the Contractor mutually agree to be bound by the decision of 
the arbitrator, and judgment upon the award rendered by the arbitrator may be entered in 
the Superior Court of the county in which the Contracting Agency’s headquarters is located, 
provided that where claims subject to arbitration are asserted against a county, RCW 
36.01.05 shall control venue and jurisdiction of the Superior Court.  The decision of the 
arbitrator and the specific basis for the decision shall be in writing.  The arbitrator shall use 
the Contract as a basis for decisions. 

 
1-10 TEMPORARY TRAFFIC CONTROL 
 
Supplement with the following: 
 

Traffic control and maintenance for the safety of the traveling public on this project shall be 
the sole responsibility of the Contractor and all methods and equipment used will be 
subject to the approval of the Owner. 
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1-10.1 General 
 
Supplement with the following: 
 

The Contractor shall provide flaggers, signs, and other traffic control devices not otherwise 
specified as being furnished by the Contracting Agency.  The Contractor shall erect and 
maintain all construction signs, warning signs, detour signs, and other traffic control 
devices necessary to warn and protect the public at all times from injury or damage as a 
result of the Contractor’s operations that may occur on highways, roads, streets, sidewalks, 
or paths.  No work shall be done on or adjacent to any traveled way until all necessary 
signs and traffic control devices are in place. 
 
Business Open During Construction Signs 
The Contractor shall provide a minimum of two (2) Business Open During Construction 
signs for the project.  The Businesses Open During Construction signs shall be per the 
Details in the Plans.  Business Open During Construction signs shall be considered 
Construction Signs Class A. 
 
City of Federal Way Project Signs 
City Of Federal Way Project signs shall be considered Construction Signs Class A.  The 
Contractor shall provide two (2) project signs (4’ x 8’) per the standard detail within the 
Appendix A. 
 

1-10.2  Traffic Control Management 
 
1-10.2(1)B Traffic Control Supervisor 
Section 1-10.2(1)B is supplemented with the following: 
 

A Traffic Control Supervisor (TCS) shall be present on the project whenever flagging or 
other traffic control labor is being utilized.  The City will not pay for any work performed by 
the TCS as described under Section 1-10.2(1)B but considered incidental to other bid items.  

 
1-10.2(2)  Traffic Control Plans 
Section 1-10.2(2) is supplemented with the following: 
 

The Contractor shall submit a Signing and Traffic Control Plan (TCP) for each schedule, 
showing all locations for construction signs, flaggers, and other traffic control devices, lane 
widths, tapers, and temporary channelization, required for the project.  The TCPs shall be 
submitted to the Engineer for approval, a minimum of seven (7) days prior to beginning 
any work on the project. 
 
The Contractor shall provide traffic control plans to the City of Federal Way for review and 
approval a minimum of ten (10) working days prior to implementation.  These plans shall 
supplement Construction Staging Plans.  The plans as provided by the Contractor shall 
include and not be limited to the following information: 

 
• Minimum lane widths provided for vehicular travel. 
• Flagger’s stations. 
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• Turn pocket length, gap and tapers in conformance with the City of Federal Way 
and WSDOT Standard Plans. 

  
The Contractor shall maintain at least one lane of traffic in each direction at all times unless 
otherwise approved by the Engineer. 
 
The Contractor shall include in the TCP; special plans for traffic control and routing, hours 
of work, signing and a construction sequencing plan, for the overlay and pavement 
patching on all arterials. 
 
NO WORK SHALL BE PERMITTED WITHOUT A TCP APPROVED BY THE ENGINEER.  The 
approved TCP shall be on-site at all times and failure to obtain and adequately implement 
an approved TCP shall be the cause for immediate action by the Engineer.  Said action may 
include but shall not be limited to the following: 
 

1. Suspension of work until the TCP is approved or properly implemented. 
2. Implementation by the Owner of approved TCP at the Contractor's expense. 
3. The Owner may provide, or have others provide, interim labor, materials and 

equipment at the Contractor's expense to alleviate traffic hazards of concern. 
   4.  Any combination of the above described remedies, or whatever is deemed 

necessary by the Engineer to protect the traveling public. 
 
All Traffic Control Plans shall conform to the MUTCD and the Standard Plans. 
 
Whenever the Contractor intends to do work not explicitly covered by the TCP, the 
Contractor shall submit a Supplemental Traffic Control Plan to the Engineer for approval at 
least ten (10) days in advance of the time signs and barricades will be required. 
 
Whenever a traffic signal is to be taken out of service, set to flashing red, or construction is 
such that it interferes with the safe and effective operation of the traffic signal an Off Duty 
Uniformed Police Officer must be used to control traffic through the intersection.  The use 
of an Off Duty Uniformed Police Officer must be shown on the traffic control plan. 
 

1-10.2(3)  Conformance to Established Standards 
Section 1-10.2(3) is supplemented with the following: 
 

Traffic control for the project shall conform to the Manual on Uniform Traffic Control 
Devices (MUTCD) Part VI, and Section 1-10 of the Standard Specifications.  These 
publications will be incorporated in all projects by this reference as if set forth herein in full. 

 
1-10.3 Traffic Control Labor, Procedures and Devices 
 
1-10.3(1) Traffic Control Labor 
Section 1-10.3(1) is supplemented with the following: 
 

The hours eligible for "Traffic Control Labor" will be those hours actually used for the 
previously described work.  Handling of Class B signs is to include the placement of “No-
Park” signs, for use in areas where operations require the street to be cleared of vehicles.   
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The City has set the unit contract price for “Off Duty Uniformed Police Officer” at Seventy-
Five and No/100 Dollars ($75.00) per hour of active traffic control.  In the event this 
amount does not reflect the actual cost to the Contractor for a Uniformed Off-Duty Police 
Officer, then the Contractor should revise other bid items to include the correction factor.  
No adjustment to the $75.00 per hour unit price shall be made for overtime hours, holiday 
hours, or minimum callout charge. 
 
The Contractor shall request uniformed off-duty police officers from the City of Federal Way 
Public Safety Department, (253) 835-6701.  The request shall be made forty-eight (48) 
hours before the use of the off-duty police officers on the project site.  A minimum of three 
(3) hours call out time shall be paid each request for off-duty police officers.  The City shall 
pay $75.00 per hour for actual time worked by off-duty police officers, it shall be the 
Contractors responsibility to arrange work schedule to minimize any additional costs 
incurred by the minimum three (3) hour callout requirement. 
 
The estimated uniformed off-duty police officers hours as stated in the proposal, are the 
City’s estimate, without knowledge of the Contractors specific method of operation and is 
used only for the purpose of providing a common amount for all bidders.  In the event 
actual hours of officer time differs from the quantity listed in the proposal, no readjustment 
in the unit contract price for uniformed off-duty police officer will be allowed. 

 
1-10.3(3)C Portable Changeable Message Sign 
Section 1-10.3(3)C is supplemented with the following: 
    
(January 14, 2017) 
The PCMS shall meet the requirements of the MUTCD and the following: 
 

1. Back-lighted split-flap 
2. Fiber optic/shutter 
3. Light emitting diode 
4. Light emitting diode/shutter 
5. Flip disk 

 
Regardless of the technology, the PCMS shall meet the following general requirements: 
 

1. Be light emitting and must rely solely on reflected light. 
 
2. Be solar powered. 
 
3. Have a display consisting of individually controlled pixels no larger than 2-1/2 inch by 

2-1/2 inch.  If the display is composed of individual character modules, the space 
between modules must be minimized so alphanumeric characters of any size specified 
below can be displayed at any location within the matrix. 

 
4. When activated, the pixels shall display a yellow or orange image.  When not 

activated, the pixels shall display a flat black image that matches the background of 
the sign face. 
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5. Be capable of displaying alphanumeric characters that are a minimum of 18-inches in 

height.  The width of alphanumeric characters shall be appropriate for the font. The 
PCMS shall be capable of displaying three lines of eight characters per line with a 
minimum of one pixel separation between each line. 

 
6. The PCMS message, using 18-inch characters, shall be legible by a person with 20/20 

corrected vision from a distance of not less than 800 feet centered on an axis 
perpendicular to the sign face. 

 
7. The sign display shall be covered by a stable, impact resistant polycarbonate face. The 

sign face shall be non-glare from all angles and shall not degrade due to exposure to 
ultraviolet light. 

 
8. Be capable of simultaneously activating all pixels for the purpose of pixel diagnostics.  

Any sign that employs flip disk or shutter technology shall be programmable to 
activate the disk/shutters once a day to clean the electrical components.  This feature 
shall not occur when the sign is displaying an active message. 

 
9. The light source shall be energized only when the sign is displaying an active message. 

10. Be equipped with a redundant light source such that the sign will continue to emit light 

if one of the light sources fails. 

The PCMS panels and related equipment shall be permanently mounted on a trailer with all 
controls and power generating equipment. 
 
The PCMS shall be operated by an easy to use controller that provides the following functions: 
 

1. Select any preprogrammed message by entering a code. 
2. Sequence the display of at least five messages. 
3. Blank the sign. 
4. Program new message, which may include moving arrows and chevrons. 
5. Mirror the message currently being displayed or programmed. 

 
Portable changeable message sign(s) shall be available, on site, for the life of the project. 
 
The Contractor shall operate the PCMS in accordance with the approved traffic control plans or 
as directed by the Engineer.  The PCMS shall not be used in lieu of sequential arrow signs. 
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1-10.4  Measurement         
Section 1-10.4 is supplemented with the following: 
 

Flaggers and Spotters will be measured by the hour. 
Other Traffic Control Labor will be measured by the hour. 
Traffic Control Supervisor will not be measured. 
Off Duty Uniformed Police Officer will be measured by the hour. 
Portable Changeable Message Signs will be measured per day. 
 

1-10.5 Payment 
Section 1-10.5 is supplemented with the following: 
 

"Flaggers and Spotters", per hour. 
“Other Traffic Control Labor”, per hour. 
“Traffic Control Supervisor”, incidental to other bid items. 
“Off Duty Uniformed Police Officer”, per hour. 
“Portable Changeable Message Sign”, per day. 

 
The Owner has estimated the cost at Fifty-Two and No/100 Dollars ($52.00) per hour for 
accomplishing the work of “Traffic Control labor” and has entered that amount in the bid 
proposal under the specific item to become part of the total bid by the Contractor.  Any cost 
to the Contractor of providing this work over Fifty-Two and No/100 Dollars ($52.00) per 
hour, shall be incidental to other bid items, and no further compensation shall be made. 
 
Payment shall be limited to the labor required for flagging and handling signs and traffic 
control devices which are placed and removed or adjusted daily. 
 
It will be the Contractor's responsibility to provide, for the Engineer's concurrence, a 
detailed summary of time expended on this item at the end of each working day.  Pay 
quantities will be prepared on the basis of these daily summaries.  Time which does not 
appear on these daily summaries will not be honored for payment. 
 
All other items of work included in this section and/or which are necessary for traffic control 
are incidental to the Contract, and no separate payment will be made.  This includes but is 
not limited to: Traffic Control Supervisor, special signs required specifically for the project, 
costs for cones, barricades, sequential arrow-boards, temporary pavement markings and 
other construction signing used on the project. 
 
Any special signs used will become property of the Owner upon completion of the project 
and will be delivered to the Owner by the Contractor (refer also to Section 8-30 of these 
Special Provision). 
 
The unit contract price per day for “Portable Changeable Message Signs” shall include all 
costs for furnishing the PCMS, transporting the PCMS to and from each project site, and 
maintaining the PCMS. 

 
END OF DIVISION 1 
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DIVISION 2 
EARTHWORK 

 
Wherever specifications are made for “Pavement Repair and Roadway Widening” in the 
following division, they shall also apply to “Shoulder Reconstruction and Shoulder Widening.” 
 
2-01 CLEARING, GRUBBING, AND ROADSIDE CLEANUP 
 
2-01.1 Description 
Section 2-01.1 is supplemented with the following: 
 

Clearing, grubbing, and roadside cleanup shall be accomplished in conformance with 
Section 2-01 of the Standard Specifications, except as hereinafter amended. 

 
2-01.5 Payment 
Section 2-01.5 is supplemented with the following: 
  

Payment will be made for the following bid items per this section of the Standard 
Specifications: 

 
"Roadside Cleanup" by force account. 

 
For the purpose of providing a common proposal for all bidders and for that purpose only, 
the Owner has estimated the amount of force account for roadside cleanup and has 
entered that amount in the bid proposal, which shall then become part of the Contractor's 
total bid. 
 
"Clearing and Grubbing" shall be considered incidental to the various bid items of the 
contract and as such, will not be measured for separate payment. 
 

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
2-02.3 Construction Requirements 
Section 2-02.3 is supplemented with the following: 
 

The removal and disposal of facilities indicated shall be conducted in such a manner as not 
to damage utilities, or any portion of improvements that are to remain in place.  Any 
damage caused by the Contractor and his operations shall be repaired, replaced, or 
otherwise properly restored to the satisfaction of the Engineer at no cost to the Owner. 
 
Disposal shall be in accordance with Section 2-01 of the Standard Specifications and these 
Special Provisions. 

 
2-02.3(3) Removal of Pavement, Sidewalks, Curbs, and Gutters 
Section 2-02.3(3) is supplemented with the following: 
 

1. All removed concrete pieces shall become the property of the Contractor and shall be 
removed from the project. 
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2. Prior to removal, the Contractor shall make a full-depth vertical sawcut between any 

sidewalk, curb ramp or curb and gutter that is to remain and the portion to be 
removed.  The sawcut shall be at the nearest joint to form a neat line for removal 
from the project site.   

 
3. The Contractor shall replace at no expense to the Owner and to the satisfaction of 

the Engineer any existing pavement, sidewalk, curb ramp, or curb and gutter 
designated to remain that is damaged during the removal operation. 

 
4.  The contractor shall make a neat full depth vertical sawcut in the existing pavement 

at a minimum distance of one (1) foot from the curb and gutter to be removed to 
provide a large enough area to build to curb and place and compact a pavement 
section.  The approximate thickness of the existing asphalt concrete pavement in the 
roadway varies.  Contractor’s attention is also drawn to Section 8-04.3 of the Special 
Provisions.  See Standard Plans for details. 

  
5.  The equipment and procedures used to make the full-depth sawcut shall be 

approved by the engineer.  No waste water from the sawcutting operation shall be 
released directly to any stream or storm sewer system.  

 
6.  Extra care shall be taken to protect existing traffic loops that are to remain, when 

removing and replacing curb and gutter.  Any traffic loops damaged by the 
Contractor shall be replaced at the Contractor’s expense. 

 
7.  Pedestrian and wheel chair access to sidewalks must be maintained to one side of 

each street at all times.  The Contractor shall only remove and replace existing 
cement concrete sidewalk(s), curb and gutter(s), curb ramp(s) at one quadrant of an 
intersection at a time.  If it is not possible to restrict access to one side quadrant of a 
street, the Contractor must provide proper wheelchair accessible pedestrian detours, 
per the MUTCD, around closed sidewalk areas.  

 
2-02.3(4) Removal of Pavement Markings      New Section 
(January 17, 2014) 
 
All pavement markings, including, but not limited to:  paint, lane markers, traffic buttons, plastic 
markings, and adhesive residue shall be removed prior to overlay.  This work shall be incidental 
to other bid items of the contract, and no separate payment will be made. 
 
2-02.3(5) Asphalt Concrete Sawcut       New Section 
(January 17, 2014) 
 
Where shown in the Plans or where directed by the Engineer, the Contractor shall make a neat, 
full-depth vertical saw cut at the boundaries of the area to be removed.  Care shall be taken 
when sawcutting as not to damage any of the existing pavement to remain in place.  Any 
pavement damaged by the Contractor due to his operations shall be repaired or replaced by him 
at his own expense. 
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2-02.4   Measurement 
Section 2-02.4 is supplemented with the following: 

Asphalt/Cement Conc. sawcutting will be measured by the linear foot and full-depth 
sawcut.  
 

2-02.5 Payment 
Section 2-02.5 is supplemented with the following: 
 

Payment will be made for each of the following bid items that are in the proposal: 
 
 “Asphalt/Cement Concrete Sawcut”, per lineal foot. 
 

The contract bid prices, including all incidental work, shall be full compensation for all labor, 
material, tools, disposal fees, and equipment necessary to satisfactorily complete the work 
as defined in these Special Provisions, including properly disposing of the removed 
materials off-site and leaving what is to remain in good condition. 
 
Removal of asphalt concrete pavement and base associated with the removal of curb and 
gutters will not be measured, but will be considered as part of “Concrete Curb and Gutter” 
and “Cement Conc. Curb Ramps Type___”. 
 
Sawcutting sidewalks, driveways, curb and gutters, and truncated dome retrofits will be 
incidental to the removal and replacement of those items.  Sawcutting for wheelchair ramps 
shall be incidental to “Cement Conc. Curb Ramps Type ___”, per each. 
 
Removal of Cement Conc. Sidewalk, Removal of Cement Conc. Driveway, Removal of 
Cement Conc. Curb Ramp, Removal of Cement Conc. Extruded Curb, or Removal of Cement 
Conc. Curb and Gutter will not be measured and paid, but will be considered as part of 
“Cement Conc. Sidewalk”, “Cement Conc. Driveway”, “Cement Conc. Curb Ramp Type ___”, 
“Cement Conc. Extruded Curb”, “Cement Conc. Curb and Gutter”. 

 
Where the Contractor chooses to use grinding or pulverizing to remove asphalt concrete 
pavement, the vertical line left by grinding or pulverizing shall be considered equivalent to a 
sawcut, but in that case no separate payment shall be made for sawcut. 

 
2-03 ROADWAY EXCAVATION AND EMBANKMENT 
 
2-03.1 Description 
Section 2-03.1 is supplemented with the following: 
 

Roadway excavation shall include excavation for patching, roadway reconstruction and 
roadway widening. 
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2-03.3(14)J Gravel Borrow Including Haul 
Section 2-03.3(14) is supplemented with the following: 
 

Where patching, roadway reconstruction or roadway widening is called for, either as shown 
in the Plans or as directed by the Engineer, it is the intent to excavate to a depth shown in 
the Plans as the bottom of the crushed surfacing top course. 
 
Where and if the Engineer determines that unstable subgrade material exists below this 
depth, the Engineer may direct the Contractor to excavate an additional depth to stabilize 
the area. 
 
When an excavation depth exceeds the bottom of the proposed crushed surfacing top 
course, the area below the crushed surfacing top course shall be backfilled with “Crushed 
Surfacing Top Course for Pavement Repair and Roadway Widening, Incl. Haul”. 
 
Excavation and backfill below grade as heretofore defined for Gravel Borrow Including Haul 
shall be included in the unit contract price for “Crushed Surfacing Top Course for Pavement 
Repair and Roadway Widening, Incl. Haul” and “Roadway Excavation, Incl. Haul”. 

 
2-03.4 Measurement 
Section 2-03.4 is supplemented with the following: 
 

"Roadway Excavation Incl. Haul" measurement for roadway excavation including haul shall 
be in accordance with Section 2-03.4 of the Standard Specifications. 

 
2-03.5 Payment 
Section 2-03.5 is supplemented with the following: 
 

"Roadway Excavation Incl. Haul" shall be paid by the cubic yard.  No separate payment will 
be made for haul or wasting excavated material. 
Payment per cubic yard for “Roadway Excavation Incl. Haul” shall be for pavement repair 
and pavement widening areas only.  Sidewalk, conc. ramp, curb and gutter removal shall be 
incidental to other bid items. 

 
2-06 SUBGRADE PREPARATION 
 
Subgrade preparation for Pavement Repair and Roadway Widening shall be accomplished in 
accordance with section 2-06. 
 
2-06.3(2) Subgrade for Pavement 
Section 2-06.3(2) is supplemented with the following: 
 

At locations designated in the field by the Engineer, the existing roadway will be widened or 
reconstructed.  The existing and final pavement widths vary, and shall be as determined by 
the Engineer. 
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2-06.5 Measurement and Payment 
Section 2-06.5 is supplemented with the following: 
 

All costs for providing materials and construction for subgrade preparation, shall be 
included in the contract prices for “Crushed Surfacing Top Course for Pavement Repair and 
Roadway Widening, Incl. Haul”, and "HMA Class ½” PG 64 -22 for Pavement Repair and 
Roadway Widening", respectively. 

 
2-07 WATERING 
 
2-07.1 Description 
Section 2-07.1 is supplemented with the following: 
 

Water required for compacting embankments, construction subgrade, placing crushed 
surfacing, grinding, pulverizing, dust control, and as the Engineer requires shall be provided 
in accordance with Section 2-07.3 of the Standard Specifications. 

 
2-07.5 Payment 
Section 2-76.5 is supplemented with the following: 
 

All costs for providing and applying water shall be considered incidental to and included in 
the unit contract prices for the various items involved. 

 
2-12 CONSTRUCTION GEOSYNTHETIC 
 
2-12.3 Construction Requirements 
Section 2-12.3 is supplemented with the following: 
 

The area to be covered by the geosynthetic shall be graded to a smooth, uniform condition 
free from ruts, potholes, and protruding objects such as rocks or sticks.  The geosynthetic 
shall be spread immediately ahead of the covering operation.  The geosynthetic shall not 
be left exposed to sunlight during installation for a total of more than 5 calendar days.  The 
geosynthetic shall be laid smooth without excessive wrinkles.  Under no circumstances shall 
the geosynthetic be dragged through mud or over sharp objects which could damage the 
geosynthetic.  The cover material shall be placed on the geosynthetic in such a manner 
that a minimum of 12 to 18 inches of material, depending on the survivability of the 
geosynthetic, will be between the equipment tires or tracks and the geosynthetic at all 
times.  Construction vehicles shall be limited in size and weight such that rutting in the 
initial lift above the geosynthetic is not greater than 3 inches deep, to prevent overstressing 
the geosynthetic.  Turning of vehicles on the first lift above the geosynthetic will not be 
permitted.  End-dumping the cover material directly on the geosynthetic will not be 
permitted.  Compaction of the first lift above the geosynthetic shall be limited to routing of 
placement and spreading equipment only.  No vibratory compaction will be allowed on the 
first lift. 
 
Pegs, pins, or the manufacturer's recommended method shall be used as needed to hold 
the geosynthetic in place until the specified cover material is placed. 
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Should the geosynthetic be torn or punctured or the overlaps or sewn joints disturbed, as 
evidenced by visible geosynthetic damage, subgrade pumping, intrusion, or roadbed 
distortion, the backfill around the damaged or displaced area shall be removed and the 
damaged area repaired or replaced by the Contractor at no cost to the Contracting Agency.  
The repair shall consist of a patch of the same type of geosynthetic placed over the 
damaged area.  The patch shall overlap the existing geosynthetic a minimum of 2 feet from 
the edge of any part of the damaged area. 
 
If geosynthetic seams are to be sewn in the field or at the factory, the seams shall consist 
of two parallel rows of stitching.  The two rows of stitching shall be 0.5 inch apart with a 
tolerance of 0.25 inch and shall not cross, except for restitching.  The stitching shall be a 
lock-type stitch.  The minimum seam allowance, i.e., the minimum distance from the 
geosynthetic edge to the stitch line nearest to that edge, shall be 1.5 inches if a flat or 
prayer seam, Type SSa-2, is used.  The minimum seam allowance for all other seam types 
shall be 1.0 inch.  The seam, stitch type, and the equipment used to perform the stitching 
shall be as recommended by the manufacturer of the geosynthetic and as approved by the 
Engineer. 
 
The seams shall be sewn in such a manner that the seam can be inspected readily by the 
Engineer or his representative.  The seam strength will be tested and shall meet the 
requirements stated in this Special Provision. 

 
2-12.4 Measurement 
Section 2-12.4 is supplemented with the following: 
 

Construction geosynthetic for separation when used under pavement areas to separate the 
top course from the subgrade, will be measured by the square yard for the ground surface 
area actually covered. 

 
2-12.5 Payment 
Section 2-12.5 is supplemented with the following: 
 

The unit contract price for "Construction Geosynthetic for Separation", per square yard as 
included in the proposal shall be full pay to furnish all materials, labor, and equipment, and 
to complete the work as specified. 

 
END OF DIVISION 2 
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DIVISION 3 
PRODUCTION FROM QUARRY AND PIT SITES AND STOCKPILING 

 
3-01 PRODUCTION FROM QUARRY AND PIT SITES 
 
3-01.4 Contractor Furnished Material Sources 
Section 3-01.4 is supplemented with the following: 
 

No source has been provided for any materials necessary for the construction of this 
improvement. 
 
If the sources of material provided by the Contractor necessitates hauling over roads other 
than City streets, the Contractor shall, at its own cost and expense, make all arrangements 
for the use of the haul routes. 

 
3-01.6 Payment 
Section 3-01.6 is supplemented with the following: 
 

Any work performed by the Contractor under Division 3 shall be considered incidental to 
the furnishing of materials.  All cost of acquiring, producing, and placing this material shall 
be incidental to and included in the unit contract prices for the various items involved. 

 
END OF DIVISION 3 
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DIVISION 4  
 BASES 

 
Wherever specifications are made for “Pavement Repair and Roadway Widening” in the 
following division, they shall also apply to “Shoulder Reconstruction and Shoulder Widening”. 
 
4-04 BALLAST AND CRUSHED SURFACING 
 
4-04.1 Description 
Section 4-04.1 is supplemented with the following: 
 

Crushed Surfacing Top Course for Pavement Repair and Roadway Widening, Incl. Haul shall 
be accomplished in accordance with Section 4-04 of the Standard Specifications. 
 

4-04.2 Materials 
Section 4-04.2 is supplemented with the following: 
 

5/8" Minus crushed rock may be substituted for Maintenance Rock for Shoulder 
Reconstruction. 

 
4-04.4 Measurement 
Section 4-04.4 is supplemented with the following: 
 

“Crushed Surfacing Top Course for Pavement Repair and Roadway Widening, Incl. Haul” will 
be measured by the ton.   

 
4-04.5 Payment 
Section 4-04.5 is supplemented with the following: 
 

Payment will be made for the following bid items: 
1. “Crushed Surfacing Top Course for Pavement Repair and Roadway Widening, Incl.  
    Haul”, per ton. 
2. "Maintenance Rock for Shoulder Reconstruction, Incl. Haul", per ton. 

 
The Contract bid price above, including all incidental work, shall be full compensation for all 
labor, materials, tools, and equipment necessary to satisfactorily complete the work as 
defined in the Standard Specifications and these Special Provisions. 

 
END OF DIVISION 4 
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DIVISION 5 
SURFACE TREATMENTS AND PAVEMENTS 

 
Wherever specifications are made for “Pavement Repair and Roadway Widening” in the 
following division, they shall also apply to “Shoulder Reconstruction and Shoulder Widening”. 
 
5-04 HOT MIX ASPHALT 
 
Hot Mix Asphalt (HMA) shall be constructed in accordance with Section 5-04 of the Standard 
Specifications except as modified hereinafter. 
 
5-04.2 Materials 
Section 5-04.2 is supplemented with the following: 
  

All HMA shall be HMA Cl. ½” PG 64-22. 
Crack Sealing CSS-1 emulsified asphalt 
Tack Coat CSS-1 emulsified asphalt 
 

5-04.3 Construction Requirements 
Section 5-04.3 is supplemented with the following: 
 

HMA Class ½” PG 64 -22 shall be placed to the compacted depths shown and as leveling 
and wearing course where shown or noted.  HMA over three inches (3") in compacted 
depth shall be placed in two (2) equal lifts.  Placement shall be in accordance with 
applicable Sections of 5-04 of the Standard Specifications, except that longitudinal joints 
between successive layers of HMA shall be displaced laterally a minimum of twelve inches 
(12"). 
 
During placement, the composition of the mix shall be subject to adjustment of the 
percentage of sand, filler, and asphalt as directed by the Engineer. 
 

5-04.3(3)A Material Transfer Device/Vehicle 
Section 5-04.3(3)A is supplemented with the following: 
 

Delete this section in its entirety. 
 
5-04.3(5) Conditioning of Existing Surface 
Section 5-04.3(5) is supplemented with the following: 
 

Prior to paving, the Engineer shall mark all areas requiring a preleveling and review these 
areas with the Contractor. 
 
Compaction of prelevel shall be by pneumatic roller only. 
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5-04.3(5)A Preparation of Existing Surfaces 
Section 5-04.3(5)A is supplemented with the following: 
 

Any removal of material overgrowing the roadway, such as grass or moss, in areas that are 
not to be repaired, will be paid as force account, under the following bid item per section 2-
01.5 of the Standard Specifications: 

 
“Roadside Cleanup” by force account. 

 
Removal of other material, such as leaves or debris that is not growing on the surface of 
the pavement, will be considered incidental to the project.  All areas in which growing 
material was removed from the roadway shall be treated with Soil Residual Herbicide per 
section 5-04.3(5)D. 

 
5-04.3(5)C Crack Sealing 
Section 5-04.3(5)C is amended as follows: 
 

All streets must be crack sealed, and all costs in connection with crack sealing shall be paid 
under the following bid items per section 2-01.5 of the Standard Specifications: 

 
"Roadside Cleanup" by force account. 

 
5-04.3(5)D Soil Residual Herbicide 
Section 5-04.3(5)D is amended as follows: 
 

Soil Residual Herbicide shall be placed in all areas as needed, as directed by the Engineer, 
and all costs for Soil Residual Herbicide shall be incidental and included in the unit contract 
price for "HMA Class ½” PG 64 -22".   

 
5-04.3(5)E Pavement Repair 
Section 5-04.3(5)E is supplemented with the following: 
 

Pavement repair consists of asphalt concrete sawcut, removing asphalt concrete pavement, 
crushed surfacing and subgrade, and installing Construction Geosynthetic for Separation, 
placing crushed surfacing top course, and HMA in accordance with the details shown in the 
Plans or as directed by the Engineer.  Pavement repair excavation may also be performed 
by the use of a milling machine of a type that has operated successfully on work 
comparable with that to be done under the contract and shall be approved by the Engineer 
prior to use.  If a milling machine is used for excavation, the excavation shall be in 
accordance with the “Alternative Pavement Patching Detail” shown in the Plans or as 
directed by the Engineer.  In all types of excavation, after the removal of the asphalt, the 
base material will be evaluated by the inspector, to determine if it is suitable.  If the base is 
determined not to be suitable, removal of the base material, per the typical details shown 
in the Plans, shall be performed, and restoration will be per the typical detail, regardless of 
the method used for excavation.    
 
The dimensions shown in the Plans for pavement repair are approximate and are provided 
for bidding purposes only.  The actual dimensions to be used will be marked by the 
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Engineer at the time of construction.  No changes to the unit prices bid for the various 
items will be permitted due to any increase or decrease in the amount of pavement repair. 
 
Contractor shall complete each pavement repair location within one working day if the 
pavement repair is located within the traveled way. 
 

5-04.3(7)A Mix Design 
 
5-04.3(7)A1 General 
Section 5-04.3(7)A1 is supplemented with the following: 
 

The Contractor shall provide the City a mix design for all specified classes of mix and binder 
type that has been approved by WSDOT within the last 12 months.  The mix design(s) shall 
have met all the requirements of Sections 9-03.8(2) and 9-03.8(6).  The Contractor shall 
also provide documentation that the aggregates and binder used are the same as those 
used to meet the requirements for the WSDOT approved mix design.  In no case shall the 
Contractor begin paving before the City has approved the submitted mix design(s). 

 
5-04.3(8) Mixing 
 
5-04.3(8)A Acceptance Sampling and Testing  ̶  HMA Mixture  
 
Delete Section 5-04.3(8)A in its entirety and replace it with the following: 
 

1.  General:  Dense graded mixes (HMA Classes ½” and 1”) shall be evaluated for 
quality of gradation and asphalt binder content by the Contractor and the test report 
submitted to the City Project Engineer. 

 
2.  Aggregates:  Aggregates for HMA shall be manufactured from ledge rock, talus, or 

gravel in accordance with Section 3-01. The material from which they are made shall 
meet the requirements of Section 9-03.8(2). 

 
(January 19, 2016 ******) 
5-04.3(8)B  Basis of Acceptance         
 

1. The Contractor submitted reference mix design shall conform to the following 
requirements.   HMA will be accepted based on its conformance to the project job mix 
formula (JMF) provided by the Contractor and laboratory density tests. For the 
acceptance of a project JMF, the Contractor shall submit to the Engineer a laboratory 
report stating that the representative samples of the various aggregates and blend 
sand to be used, along with the gradation data, the various aggregate stockpile 
averages, the proposed combining ratios, and the average gradation of the completed 
mix have been verified.   

 
A. Tolerances — Nonstatistical Acceptance. After the JMF is determined, the 

constituents of the mixture at the time of acceptance shall conform to the range 
of the proportion specified in the broad band specifications for gradation and the 
design mix asphalt binder content plus or minus 0.5 percent. 
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B. Adjustments: 

 
 1.  Aggregates. Upon written request from the Contractor, the Project 

Engineer may approve field adjustments to the JMF including the 
Contractor’s proposed combining ratios for mineral aggregate stockpiles 
and blend sand. The maximum allowed gradation change shall be 
2 percent for the aggregate retained on the No. 10 sieve and above, 
1 percent for the aggregate passing the No. 10 and No. 40 sieves, and 
0.5 percent for the aggregate passing the No. 200 sieve. Blend sand may 
be changed a maximum of 5 percent. The above adjustments and/or any 
further adjustments as ordered by the Engineer will be considered as a 
new JMF. Adjustments beyond these limits will require development of a 
new JMF. The adjusted JMF plus or minus the allowed tolerances shall be 
within the range of the broad band specifications. 

 
 2.  Asphalt Binder Content. The Project Engineer may order or approve the 

Contractor’s request to change asphalt binder content a maximum of -
0.3 percent from the approved JMF. No field adjustments of the JMF 
relative to the asphalt binder content exceeding 0.3 percent from the 
initial JMF will be made without approval of the Engineer. 

 
2.  Hot Mix Asphalt Mixture: 
 

A.     Sampling: 
 

 1.  A sample will not be obtained from either the first or last 25 tons of mix 
produced in each production shift.  No samples shall be taken for daily 
quantities under 250 tons in a day. 

 
 2.  Samples for compliance of gradation and asphalt binder content will be 

obtained on a random basis from the hauling vehicle. The Contractor shall 
provide adequate platforms to enable samples to be obtained in 
accordance with WAQTC FOP for AASHTO T 168. The platforms shall allow 
the sample to be taken without the Engineer entering the hauling vehicle.  

 
B. Test Results.  The Contractor will furnish the Engineer with a copy of the results. 

 
C. Test Methods.  Acceptance testing for compliance of asphalt binder content will 

be WSDOT FOP for AASHTO Test Method T 308.  
 

Acceptance testing for compliance of gradation will be WAQTC FOP for AASHTO 
T 27&T11. 

 
D. Rejection by Contractor: The Contractor may, prior to sampling, elect to remove 

any defective material and replace it with new material at no expense to the City. 
Any such new material will be sampled, tested, and evaluated for acceptance. 
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5-04.3(10) Compaction 
 
5-04.3(10)B  Control 
Delete Section 5-04.3(10)B in its entirety and replace it with the following: 
 

For HMA, where paving is in the traffic lanes, including lanes for ramps, truck climbing, 
weaving, speed changes, and left turn channelization, and the specified compacted course 
thickness is greater than 0.10 foot, the acceptable level of compaction shall be a minimum 
of ninety-two percent (92%) of the maximum density as determined by WSDOT Test 
Method 705.  The level of compaction attained will be determined as the average of not 
less than five (5) nuclear density gauge tests taken on the day the mix is placed (after 
completion of the finish rolling) at randomly selected locations within each lot.  The 
quantity represented by each lot will be no greater than a single day's production or 
approximately 400 tons, whichever is less. 

 
Control lots not meeting the minimum density standard shall be removed and replaced with 
satisfactory material.  At the option of the Engineer, noncomplying material may be 
accepted at a reduced price. 

 
Cores may be used as an alternate to the nuclear density gauge tests.  When cores are 
taken by the Engineer at the request of the Contractor, the request shall be made by noon 
of the first working day following placement of the mix. The Engineer shall be reimbursed 
for the coring expenses at the rate of Two Hundred and 00/100 Dollars ($200.00) per core 
when the core indicates the acceptable level of compaction within a lot has not been 
achieved. 

 
At the start of paving, if requested by the Contractor, a compaction test section shall be 
constructed as directed by the Engineer to determine the compatibility of the mix design.  
Compatibility shall be based on the ability of the mix to attain the specified minimum 
density (ninety-two percent (92%) of the maximum density determined by WSDOT Test 
Method 705).  Following determination of compatibility, the Contractor is responsible for the 
control of the compaction effort.  If the Contractor does not request a test section, the mix 
will be considered compactable. 

 
HMA constructed under conditions other than listed above shall be compacted on the basis 
of a test point evaluation of the compaction train.  The test point evaluation shall be 
performed in accordance with instructions from the Engineer.  The number of passes with 
an approved compaction train, required to attain the maximum test point density, shall be 
used on all subsequent paving. 

 
Preleveling mix shall be compacted to the satisfaction of the Engineer. 

 
In addition to the randomly selected locations for tests of the control lot, the Engineer 
reserves the right to test any area which appears defective and to require the further 
compaction of areas that fall below acceptable density readings.  These additional tests 
shall not impact the compaction evaluation of the entire control lot. 
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5-04.3(14) Planing Bituminous Pavement 
Section 5-04.3(14) is supplemented with the following: 
 

The roadway shall be planed only within the limits shown in the Plans and as directed by 
the Engineer. 

 
The beginning and ending of each lane of planing shall be squared off to form a uniform 
joint.  All "fins" and small sections of old pavement remaining around existing castings shall 
be removed by hand operations, if necessary, to provide a stable edge for overlay 
pavement. 

 
The Contractor shall provide for safe vehicular travel over existing manholes, valve boxes, 
etc., during planing operations. 

 
Prior to opening to traffic, any delaminating of existing HMA shall be removed from the site 
and resulting holes shall be patched with HMA Class ½” PG 64 -22, and shall be paid under 
"HMA Class ½” PG 64 -22, for Repair and Roadway Widening".  Also, the surface shall be 
cleaned by sweeping to remove dust and foreign matter.  A sweeper shall be present at all 
times during planing operations. 
 
Planing and paving activities shall be coordinated so that all planed sections of roadway are 
overlaid within seven (7) working days. 
 
Butt Joints  
Butt joints shall be planed to the dimensions shown in the Plans.  Measurement shall be by 
the square yard for Planing of Bituminous Pavement as specified in Section 5-04.4 of the 
Standard Specifications. 
 
Damage 
Damage from planing beyond the planing limits or from the Contractor's operations shall be 
repaired at the Contractor's expense. 

 
5-04.3(17) Paving Under Traffic 
Section 5-04.3(17) is supplemented with the following: 
 

The Contractor shall install, maintain, and remove approved four inch (4") wide reflective 
traffic tape, and/or temporary reflective lane markers, when paint lines or other pavement 
markings are obliterated due to construction activities or pavement restoration, whenever 
permanent pavement markings are included in the Contract and traffic is released onto 
public streets or roadways prior to installation of permanent pavement markings, or as 
directed by the Engineer. 

 
The Contractor shall perform preliminary layout work to the satisfaction of the Engineer 
prior to installation of the temporary pavement markings.  The temporary pavement 
markings shall be installed and maintained to the satisfaction of the Engineer until the 
permanent pavement markings are installed and approved in writing by the Engineer.  After 
approval of permanent lane markings, the Contractor shall remove the temporary lane 
markings to the satisfaction of the Engineer.  All permanent pavement markings must be 
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placed no later than seven (7) calendar days after the final lift of paving is completed, 
except 90-mil methyl methacrylate materials, which must be placed no later than twenty-
one (21) calendar days after the final lift of paving is completed. 

 
Appropriately colored 4-inch wide reflective traffic tape shall be installed with a skip pattern 
based on a 10-foot unit consisting of a 1-foot line of tape and a nine foot (9') gap, unless 
otherwise specified in the Plans or in the Special Provisions.  Reflective traffic tape 
markings shall generally follow the alignment for the permanent pavement markings and 
double lines shall be used when specified for the permanent pavement markings.  
Reflective tape shall not be used when the temporary pavement markings are to be 
exposed to traffic for more than two weeks without the written approval of the Engineer. 

 
All costs in connection with temporary tape shall be incidental to and included in the unit 
contract price for "HMA Class ½” PG 64 -22". 

 
5-04.3(20) Anti-Stripping Additive 
Section 5-04.3(20) is supplemented with the following: 
 

When an approved anti-striping additive is added to a class of asphalt concrete pavement 
as a result of a proper mix design, it shall be approved by the City.  Once designated for 
use on a specific project, the brand, grade, or percentage of anti-stripping additive shall not 
be changed without approval of the Engineer. 

 
All anti-strip additives shall be considered as incidental to and included in the unit contract 
price for all classes of HMA. 

 
5-04.4 Measurement 
 

“HMA Class ½” PG 64-22” will be measured by the ton. 
“HMA Class ½” PG 64-22, for Pavement Repair and Roadway Widening” will be 
measured by the ton. 
“HMA Class ½” PG 64-22 for Preleveling” will be measured by the ton. 
“Planing Bituminous Pavement” will be measured by square yard. 

 
5-04.5 Payment 

Payment will be made per the Standard Specifications for each of the following bid items 
that are included in the proposal: 

 
“HMA Class ½” PG 64-22”, per ton. 
“HMA Class ½” PG 64-22, for Pavement Repair and Roadway Widening”, per ton. 
“HMA Class ½” PG 64-22 for Preleveling”, per ton. 
“Planing Bituminous Pavement”, per square yard. 
“Tack Coat” will be incidental  

 
The contract bid prices above, including all incidental work shall be full compensation for all 
prime coat, tack coat, labor, materials, tools and equipment necessary to satisfactorily 
complete the work as defined in the Standard Specifications and the Special Provisions. 
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Payment for pavement repair shall be by the unit prices bid for “Asphalt/Cement Concrete 
Sawcut”, “Roadway Excavation, Incl. Haul”, “Crushed Surfacing Top Course for Pavement 
Repair and Roadway Widening, Incl. Haul”, and “HMA Class ½” PG 64 -22, for Pavement 
Repair and Roadway Widening”, specified herein.  If a milling machine is used for pavement 
excavation, payment shall be by the unit bid prices for “Roadway Excavation, Incl. Haul”, 
based upon a neat line measurement of the excavated area. 

 
5-04.5(1) Quality Assurance Price Adjustments 
Delete Section 5-04.5(1) in its entirety. 
 
5-04.5(1)A Price Adjustment for Quality of HMA Mixture 
Delete Section 5-04.5(1)A in its entirety. 
 
5-04.5(1)B Price Adjustment for Quality of HMA Compaction 
Delete Section 5-04.5(1)B in its entirety. 
 
END OF DIVISION 5 
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DIVISION 7 
DRAINAGE STRUCTURES, STORM SEWERS, SANITARY SEWERS, 

WATER MAINS, AND CONDUITS 
 
7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS 
 
Adjustments and repair of manholes and catch basins shall be in accordance with Section 7-05 
of the Standard Specifications except as modified hereinafter. 
 
7-05.2 Materials 
  
The City of Federal Way will provide ERGO heavy duty frames and covers, and Infra-Riser high 
impact rubber composite adjustment risers for specified manholes or catch basins. 
 
7-05.3 Construction Requirements 
Section 7-05.3 is supplemented with the following: 
 

Backfill around catch basins shall be compacted by mechanical tampers in accordance with 
Section 2-03.3(14)C “Method B” of the Standard Specifications. 
 
Catch basin cover frames shall be installed on precast rings or as directed by the Engineer.  
All bricks shall be installed with full mortar coverage and shall be plastered on the surface 
to a depth of ¾ inch both inside and outside of the structure.  Catch basin covers shall be 
adjusted to the rim elevations per Section 7-05.3(1). 

 
7-05.3(1) Adjusting Manholes and Catch Basins to Grade 
Section 7-05.3(1) is supplemented with the following: 
 

Manholes and catch basins shall not be adjusted to final grade until the adjacent pavement 
is completed, at which time the center of each structure shall be carefully relocated from 
references previously established by the Contractor.  The asphalt concrete pavement shall 
be removed to a neat circular shape for manholes and catch basins with conversion risers 
and a neat rectangular shape for catch basins that collect runoff.  The edge of the cut shall 
be 1.5 feet from the outside edge of the cast iron frame of the structure.  The base 
materials and crushed rock shall be removed to the full depth of adjustment plus 2 inches.  
The manhole and catch basin frames shall be lifted and reset to the final grade, plumb to 
the roadway, and shall remain operational and accessible.  (Reference City of Federal Way 
Standard Drawing 3-55 for Utility Adjustment). 
 
The Contractor shall adjust manholes and catch basins with pre-cast grade rings and 
mortar, and/or high impact adjustment risers with a maximum 2-inch thickness where 
required for heavy-duty frames and covers within the travelled roadway.  Metal adjustment 
rings and frame ring extensions shall not be used.  If more than three grade rings are 
required to adjust a manhole or Type 2 catch basin to final grade, including existing grade 
rings, the Contractor shall remove the existing cone section or top slab, install a pre-cast 
manhole section of sufficient height to limit the number of grade rings to a maximum of 
three, and reinstall the cone section or top slab prior to paving operations.  Grade 
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adjustment rings and high impact riser installation shall be inspected by the Engineer prior 
to frame installation.  Cover and grate frames shall be securely grouted to the structure. 
 
Where existing Type 1 structures are located within the wheel path of a proposed travel 
lane and do not collect runoff, catch basins adjusted to grade shall also include conversion 
risers (Reference City of Federal Way Standard Drawing 4-18), heavy duty locking frames 
and covers, and high-impact risers.  The City of Federal Way will provide ERGO heavy duty 
frames and covers, and Infra-Riser high impact rubber composite adjustment risers for 
specified manholes or catch basins. 
 
Following frame installation, the edges of the removed asphalt pavement and the outer 
edge of the reset frame shall be painted with asphalt for tack coat.  The entire void around 
the adjustment shall then be filled with Commercial HMA, placed and compacted using 
maximum 3-inch lifts, to match the adjacent pavement surface.  The joint between the 
patch and existing pavement shall then be painted with asphalt for tack coat and 
immediately covered with dry paving sand before the asphalt for tack coat solidifies. 

 
All catch basin frames and grates removed shall remain the property of the City and shall 
be delivered by the Contractor to the City as directed by the Engineer. 
 

7-05.3(5) Repair, Rebuild or Re-align Manholes and Catch Basins 
 

Where existing manholes and catch basins were poured monolithic with the curb and gutter 
and removal of the adjacent curb and gutter damages the existing structure; or where the 
horizontal alignment of the existing manhole or catch basin requires re-aligning and 
adjusting the structure elevation; or where manholes or catch basins are damaged during 
grinding, the contractor shall remove the existing frame and grate, adjustment bricks and 
adjustment risers down to the structure base and rebuild the structure per Section 7-05.3.  

 
7-05.3(6) Adjust Existing Utility to Grade     New Section
  

As shown in the Plans, existing utilities such as monuments, manholes, water valves, and 
meter boxes shall be adjusted to finished grade.  The Contractor shall familiarize itself with 
the existing utility locations prior to the beginning of any work.  The Contractor shall adjust 
City-owned utilities.  Final adjustment shall be smooth and flush with finished grade.  The 
Contractor shall mark the location of all utilities prior to paving the new surface.  Unless 
otherwise provide in the Special Provisions and Proposal, costs for adjusting utilities to 
grade, including coordinating the work with other utilities, shall be incidental to the various 
items of work and no additional compensation will be allowed. 

 
Existing facilities shall be adjusted to the finished grade as shown in the Plans and as 
further specified herein.  Existing box, ring, grate, and cover shall be reset in a careful and 
workmanlike manner to conform to the new grade.  Special care shall be exercised in all 
operations.  Any damage occurring to the manholes, concrete catch basins, monument 
cases, valve boxes, or water mains, due to the Contractor’s operations, shall be repaired at 
the Contractor’s own expense.  Adjustments shall be made using bricks, concrete blocks, or 
cement, and the interior of the manhole adjustment shall be mortared smoothly.  All covers 
and frames shall be thoroughly cleaned.  The Contractor shall be responsible for 
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referencing and keeping a record of such references of all manholes, catch basins, 
monument cases, meter boxes, and valve boxes encountered, and shall submit a copy of 
these references to the Engineer. 
 

7-05.4 Measurement 
Section 7-05.4 is supplemented with the following: 
 

“Adjust Manhole”, will be measured per each. 
“Adjust Catch Basin”, will be measured per each. 
“Install Conversion Riser for Type I Catch Basin”, will be measured per each. 
“Repair or Rebuild Manhole”, will be measured per each. 
“Adjust Existing Utility to Grade”, will be measured per each. 

 
7-05.5 Payment 
Payment will be made for each of the following bid items that are included in the proposal: 
 

"Adjust Manhole", per each. 
"Adjust Catch Basin", per each. 
“Install Conversion Riser for Type I Catch Basin”, per each. 
“Repair or Rebuild Manhole”, per each. 
“Adjust Existing Utility to Grade”, will be measured per each. 

 
The contract bid prices for the above, including all incidental work, shall be full compensation 
for all labor, materials, tools, and equipment necessary to satisfactorily complete the work as 
defined in the Standard Specifications and these Special Provisions. 
 
Sawcutting, pavement removal and repair, excavation, curb and gutter removal and 
replacement, and any other work required to complete the items of work shall be considered 
incidental to other bid items, and no separate payment will be made. 
 
The City of Federal Way will provide ERGO heavy duty frames and covers, and Infra-Riser high 
impact rubber composite adjustment risers for specified manholes or catch basins. 
 
END OF DIVISION 7 
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DIVISION 8 
MISCELLANEOUS CONSTRUCTION 

 
8-2 ROADSIDE RESTORATION 
 
8-02.2 Materials 
Section 8-02.2 is supplemented with the following: 

 
Materials shall meet the requirements of the following sections: 
 Soil    9-14.1 
 Sod   9-14.6(8) 
 

8-02.3 Construction Requirements 
 

8-02.3(13) Plant Establishment 
Section 8-02.3(13) is supplemented with the following: 

 
 (January 4, 2018) 

Plant establishment shall consist of insuring resumption and continued growth of all 
planted material including trees, shrubs, ground cover, lawn sod and seeded areas for a 
period of one (1) year.  This shall include, but is not limited to labor and materials 
necessary for removal and replacement of any rejected plant material planted under this 
contract.  

 
8-02.4  Measurement 
The first paragraph of Section 8-02.4 is revised as follows: 
 
 (January 14, 2017) 
 Sod Lawn, Incl. 4 in Topsoil will be measured per square yard. 
 
8-02.5  Payment 
Section 8-02.5 is supplemented with the following: 
 
 (January 14, 2017) 
 “Sod Lawn, Incl. 4 in Topsoil”, per square yard. 
 
8-04 CURB, GUTTERS, AND SPILLWAYS 
 
8-04.3  Construction Requirements 
Section 8-04.3 is supplemented with the following: 
 

The subgrade for curb and gutter sections shall be compacted to ninety-five (95%) percent 
density. 

 
A minimum of four (4) inches of CSTC, compacted to ninety-five (95%) percent density 
shall be placed under curb and gutter prior to installation. 
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The top of the finished concrete shall not deviate more than one-eighth inch (1/8”) in ten 
feet (10’) or the alignment one-fourth inch (1/4”) in ten feet (10’). 

    
The existing concrete curb and gutter shall be removed in accordance with section 2-
02.3(3) which leaves a two (2) feet gap.  This gap shall have its subgrade prepared and be 
paved with a minimum of four inches (4") CSTC and three inches (3") HMA Class ½” PG 64 
-22 (compacted depths), or match existing depths whichever is greater.  Total HMA overlay 
depth shall be 5” thickness minimum.  See standard plans for details. 

 
Cement Conc. Curb and Gutter, Mountable Cement Concrete Curb and Cement Conc. 
Extruded Curb shall be removed and replaced as shown in the Plans or at designated 
locations as directed by the City. 

 
Cement Conc. Curb and Gutter at existing curb ramps shall be removed and replaced as 
shown in the Plans or at designated locations as directed by the City. 
 
Cement Conc. Curb forms shall not be removed any sooner than four (4) hours after 
concrete placement. 

 
Extra care shall be taken to protect existing traffic loops to remain, when removing and 
replacing pavement, curb and gutter.  Any traffic loops damaged by the Contractor shall be 
replaced at the Contractor’s expense. 
 
New Conc. Curb and Gutter shall conform to the details in the design Plans and Current 
WAC for Barrier Free Design. 

 
Mountable Cement Conc. Curb and Extruded Conc. Curb shall be placed no later than seven 
(7) calendar days after the final lift of paving has been completed in each Schedule where 
required. 
 
Mountable Cement Conc. Curb shall be painted with two full coats of paint formula No. H-2-
83 or H-3-83 as shown in the Plans or as designated by the Engineer.  The paint can be 
applied by brush or spray.  The second coat shall have glass traffic paint beads sprinkled in 
the wet paint at the rate of 12 pounds per 100 linear foot of curbing.  The beads shall 
conform to the requirements of Section 9-34.4. 

 
8-04.4 Measurement 
Section 8-04.4 is supplemented with the following: 
    

Cement Conc. Curb and Gutter will be measured per linear foot. 
Cement Conc. Extruded Curb will be measured per linear foot. 
Cement Conc. Mountable Curb will be measured per linear foot.  
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8-04.5 Payment 
Section 8-04.5 is supplemented with the following: 
 

  “Cement Conc. Curb and Gutter”, per linear foot. 
  “Cement Conc. Extruded Curb”, per linear foot. 
  “Cement Conc. Mountable Curb”, per linear foot. 
  “Cement Conc. Curb and Gutter in front of Curb Ramp”, incidental to Curb Ramp Type 

___. 
  
The unit contract price per linear foot for “Cement Conc. Curb and Gutter”, “Cement Conc. 
Extruded Curb” and “Cement Conc. Mountable Curb” shall be full payment for all incidental 
work including excavation, removal, disposal, forms, preparation of subgrade, placement, 
backfill and compaction, HMA Class 1/2” PG 64 -22 and CSTC for pavement repair, and all 
other materials, tools, equipment, and labor required for the construction of same. 
 

8-07 PRECAST TRAFFIC CURB  
 
8-07.1 Description 
Section 8-07.1 is supplemented with the following: 
 

This work shall consists of removing, furnishing and replacing precast traffic curb, block 
traffic curb, sloped mountable curb, or dual faced sloped mountable curb of the design and 
type specified in the Plans in accordance with these Specifications and the Standard Plans 
in the locations indicated in the Plans or as staked by the Engineer. 

 
8-07.3 Construction Requirements 
Section 8-07.3 is supplemented with the following: 
 

Where shown in the Plans or as directed by the Engineer, existing Type C Curb is to be 
removed and replaced with Precast Dual Faced Sloped Mountable Curb and Precast Sloped 
Mountable Curb.  All Precast Dual Faced Sloped Mountable Curb and Precast Sloped 
Mountable Curb shall be placed no later than seven (7) calendar days after the final lift of 
paving has been completed in each Schedule where required. 
 

8-07.4 Measurement 
Section 8-07.4 is supplemented with the following: 
 

Precast Dual Faced Sloped Mountable Curb will be measured per linear foot. 
Precast Sloped Mountable Curb will be measured per linear foot. 

 
8-07.5 Payment 
Section 8-07.5 is supplemented with the following: 
 

“Precast Dual Faced Sloped Mountable Curb,” per linear foot. 
“Precast Sloped Mountable Curb,” per linear foot. 
 
The unit contract price per linear foot for “Precast Sloped Mountable Curb” and “Precast 
Dual Faced Sloped Mountable Curb” shall be full payment for all incidental work, including 
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the removal and disposal of the existing curb, and pavement repair, and all other materials, 
tools, equipment, and labor required for the construction of same. 

 
8-09 RAISED PAVEMENT MARKERS 
 
8-09.2(1)  Physical Properties       New Section 
Section 8-09.2(1) is supplemented with the following: 
 

(March 13, 2012) 
Type 2 Raised Pavement Markers shall NOT be ceramic. 
 

8-09.3  Construction Requirements 
Section 8-09.3 is supplemented with the following: 
 
      (January 19, 2016 ******) 
      RPMs shall be installed per City of Federal Way Standard Details. 
 
All Raised Pavement Markers shall be placed no later than seven (7) days after the final lift of 
paving has been completed in each Schedule where required, except in areas where 90-mil 
methyl methacrylate materials have been used for pavement markings, in which case the 
Raised Pavement Markings shall be placed no later than twenty-one (21) days after the final lift 
of paving has been completed.   
 
8-09.4 Measurement 
  

Measurement of markers will be by units of 100 for each type of marker furnished and set 
in place. 
  

8-09.5 Payment 
 
Payment will be made for each of the following bid items that are included in the proposal: 
 

"Raised Pavement Marker Type 2", per hundred. 
"Hydrant Marker Type 2B", per each. 

 
8-13 MONUMENT CASES 
 
(January 11, 2015******) 
8-13.3(1) Adjusting Monument Cases      New Section 
 
The existing cast iron ring and cover on monument cases shall be removed and replaced at the 
new finished elevation; frame ring extensions may not be used.  Contractor shall submit catalog 
cuts of extensions for approval. 
 
Following monument case adjustment, the monument shall be verified for position by the City.  
If the monument has been displaced by the Contractor's operations, the Contractor shall at his 
own expense, remove and replace the case and reestablish the monument with a licensed 
professional surveyor. 
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8-13.4 Measurement 
Section 8-13.4 is deleted and replaced by the following: 
 

Adjust Monument Case & Cover will be measured per each. 
 
8-13.5 Payment 
 
Payment will be made for each of the following bid items that are included in the proposal: 
 

"Adjust Monument Case & Cover", per each. 
 
The unit contract price per each for “Adjust Monument Case & Cover” shall be full payment for 
all incidental work, including all labor, materials, tools, and equipment necessary to satisfactorily 
complete the work as defined in these Special Provisions. 
 
8-14 CEMENT CONCRETE SIDEWALKS 
 
8-14.1   Description 
Section 8-14.1 is supplemented with the following: 
 

Existing cement concrete sidewalks, driveway approaches, truncated dome retrofit and 
existing curb ramps shall be removed and replaced at designated locations as directed by 
the City.  New curb ramps and warning strips shall conform to the details on the design 
plans and Current WAC for Barrier Free Design. 
 
If any section of sidewalk is damaged due to vandalism, such as writing, by vehicles or 
pedestrians, the entire section, between joints, shall be removed and replaced, at no cost 
to the City. 

 
8-14.2  Materials 
Section 8-14.2 is supplemented with the following: 
 

Material requirements for sidewalks shall also be applied to driveway approaches and curb 
ramps. 

 
8-14.3  Construction Requirements 
Section 8-14.3 is supplemented with the following: 
 

The subgrade for sidewalks, driveway approaches, and curb ramps shall be compacted to 
ninety-five percent (95%) density. 
 
CSTC, compacted to ninety-five percent (95%) density shall be placed at the following 
depths, under sidewalks, driveway approaches, curb ramps and curb and gutters prior to 
installation. 
 

Sidewalks   two inches (2") 
Driveway Approaches four inches (4") 
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Curb Ramps   two inches (2") 
Curb and Gutters  four inches (4”) 

 
8-14.3(5)  Detectable Warning Surface 
Section 8-14.3(5) is supplemented with the following: 
  

MMA-Style Truncated Dome Detectable Warning Surfaces shall be liquid-applied Vanguard 
ADA Systems, or approved equal. 

 
8-14.4   Measurement 
Section 8-14.4 is supplemented with the following: 
 

Cement Conc. Sidewalk will be measured per square yard. 
Cement Conc. Approach will be measured per square yard. 
Cement Conc. Curb Ramp Type 1 Parallel will be measured per each. 
Cement Conc. Curb Ramp Type 2 Parallel will be measured per each. 
Cement Conc. Curb Ramp Type 1 Perpendicular will be measured per each. 
Cement Conc. Curb Ramp Type Single Direction will be measured per each. 
MMA-Style Truncated Dome Detectable Warning Surface will be measured by the square 
foot. 
 

8-14.5   Payment 
Section 8-14.5 is supplemented with the following: 
 
 “Cement Conc. Sidewalk”, per square yard. 

“Cement Conc. Approach”, per square yard. 
“Cement Conc. Curb Ramp Type 1 Parallel”, per each. 
“Cement Conc. Curb Ramp Type 2 Parallel”, per each. 
“Cement Conc. Curb Ramp Type 1 Perpendicular”, per each. 
“Cement Conc. Curb Ramp Type Single Direction”, per each. 
“MMA-Style Truncated Dome Detectable Warning Surface”, per square foot. 

 
The unit contract price for the above, including all incidental work, and shall be full 
compensation for all labor, materials, tools, and equipment necessary to satisfactorily complete 
the work. 
 
The unit contract price per each for “Cement Conc. Curb Ramp Type ___” shall include removal, 
haul, and disposal of existing concrete and installation of Truncated Dome Detectable Warning 
Surface. 
 
The unit contract price per square yard for “Cement Conc. Sidewalk” and “Cement Conc. 
Approach” shall include removal, haul and disposal of existing concrete.  
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8-20 ILLUMINATION, TRAFFIC SIGNAL SYSTEMS, INTELLINGENT 
TRANSPORTATION SYSTEMS, AND ELECTRICAL 
 
8-20.1  Description 
Section 8-20.1 is replaced with the following: 

 
All work shall be performed as shown in the Plans in accordance with applicable Standard 
Specifications and Standard Plans included herein and the following Special Provisions. 
Work shall include the supply, testing, and installation of loop detectors. 

 
The work involves, but shall not be limited to, the following: 

1. Loop detection 

2. Conduit and wire 

3. Pedestrian Push Buttons 

The existing traffic signal system shall be kept in full operation during construction until the 
new system is in place and ready for turn-on. 

 
8-20.1(1)  Regulations and Code 
The first and second sentences of the first paragraph are deleted and replaced with the 
following: 
 

(March 13, 2012******) 
Where applicable, materials shall conform to the latest requirements of the Washington 
State Department of Labor and Industries and Puget Sound Energy. 

 
8-20.1(2)  Industry Codes and Standards 
 

(March 13, 2012******) 
The following is added at the end of the first paragraph of this section: 
 
National Electrical Safety Code (NESC), Secretary NESC, NESC Committee, IEEE Post Office    
Box 1331445 Hoes Lane, Piscataway, NJ  08855-1331. 

 
8-20.2(1)  Equipment List And Drawings 
The first paragraph is deleted and replaced with the following: 
 

(January 26, 2012 ******) 
Within one (1) week following the pre-construction conference, the Contractor shall submit 
to the Engineer a completed “Request for Approval of Materials” that describes the material 
proposed for use to fulfill the Plans and Specifications. Manufacturer’s technical information 
shall be submitted for signal, electrical and luminaire equipment, all wire, conduit, junction 
boxes, and all other items to be used on the project.  Approvals by the Engineer must be 
received before material will be allowed on the job site. Materials not approved will not be 
permitted on the job site. 

 



 

City of Federal Way  RFB # 18-001 

2018 Asphalt Overlay Project Page SP-81 2018 

 

 
8-20.3(2)  Excavating and Backfilling  
Section 8-20.3(2) is supplemented with the following: 
 

(January 8, 2013 ******) 
The Contractor shall supply all trenching necessary for the complete and proper installation 
of the traffic signal system modifications. 
Trenching shall conform to the following: 

 

1. In paved areas, edges of the trench shall be sawcut the full depth of the pavement and 
sawcuts shall be parallel. All trenches for placement of conduit shall be straight and as 
narrow in width as practical to provide a minimum of pavement disturbance. The existing 
pavement shall be removed in an approved manner. The trench bottom shall be graded to 
provide a uniform grade. 

 
2. Trenches located under existing traveled ways shall provide a minimum of 24 inches 

cover over conduits and shall be backfilled with 21 inches of controlled density fill, 
vibrated in place, followed by either 3 inches minimum of HMA Cl 1/2” PG 64 -22, or 
a surface matching the existing pavement section, whichever is greatest. The asphalt 
concrete surface cuts shall be given a tack coat of asphalt emulsion (CSS-1) or 
approved equal immediately before resurfacing, applied to the entire edge and full 
depth of the pavement cut. Immediately after compacting the new asphalt surface to 
conform to the adjacent paved surface, all joints between new and original 
pavement shall be filled with joint sealant meeting the requirements of Section 9-
04.2.  

 
3. Trenches for Schedule 40 PVC conduits to be located under existing sidewalks and 

driveways shall be installed to conform with the City of Federal Way Luminaire 
Electrical Trench Detail. Such trenches shall be backfilled with bedding material two 
inches (2″) above and below the conduit, with the remaining depth of trench 
backfilled with native material. If the Engineer determines that the native material is 
unsuitable, Gravel Borrow shall be used. Sidewalks and driveways shall be removed 
and replaced as specified. 

 
4. Trenches for Schedule 40 PVC conduits to be located within the right-of-way and 

outside the traveled way shall have a minimum of twenty-four inches (24″) cover over 
conduits. Such trenches shall be backfilled with bedding material two inches (2″) 
above and below the conduit, with the remaining depth of trench backfilled with bank 
run gravel unless the Engineer determines that spoils from the trench excavation are 
suitable for backfill. 

 
5. When trenches are not to be placed under sidewalks or driveways, the backfill shall 

match the elevation of the surrounding ground, including a matching depth of top 
soil, mulch, and/or sod if necessary to restore the trench area to its prior condition. 

 
6. Contractor shall use joint trench where possible. 
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Backfill shall be carefully placed so that the backfilling operation will not disturb the conduit 
in any way. The backfill shall be thoroughly mechanically tamped in eight-inch (8″) layers 
with each layer compacted to ninety-five percent (95%) of maximum density in traveled 
ways, and ninety percent (90%) of maximum density elsewhere at optimum soil moisture 
content. 
 
Bank run gravel for backfill shall conform to Section 2.01 of the Standard Specifications. 
Bedding material shall conform to Section 2.01 of the Standard Specifications. 
 
All trenches shall be properly signed and/or barricaded to prevent injury to the public. All 
traffic control devices to be installed or maintained in accordance with Part VI of the 
Manual on Uniform Traffic Control Devices for Streets and Highways, latest edition, and as 
specified elsewhere in these Specifications. 
 
All conduits installed by boring shall use a surface launched steerable drilling tool. Drilling shall 
be accomplished using a high-pressure fluid jet toolhead. The drilling fluid shall be used to 
maintain the stability of the tunnel, reduce drag on the conduit, and provide backfill between 
the conduit and tunnel. A guidance system which measures the depth, lateral position, and roll 
shall be used to guide the toolhead when creating the pilot hole. Once the pilot hold is 
established, a reamer and swivel shall be used to install the conduit. Reaming diameter shall 
not exceed 1.5 times the diameter of the conduit being installed. Conduit which is being pulled 
into the tunnel shall be protected and supported so that it moves freely and is not damaged 
during installation. Excess drilling fluid and spoils shall be disposed of off-site at a legal disposal 
site obtained and paid for by the Contractor. Drilling fluid returns (caused by fracturing of 
formation) at locations other than the entry and exit points shall be minimized. Any drilling fluid 
that surfaces through fracturing shall be cleaned up immediately. Mobile spoils removal 
equipment capable of quickly removing spoils from entry or exit pits and areas with returns 
caused by fracturing shall be used as necessary during drilling operations. 

 
8-20.3(4)  Foundations 
Section 8-20.3(4) is supplemented with the following: 
 

Foundations for the Pedestrian Push Button (PPB) Poles shall conform to the detail on the 
Plans.   
 
Pole foundations within the sidewalk area shall be constructed in a single pour to the 
bottom of the cement concrete sidewalk.  The sidewalk shall be constructed in a separate 
pour. 
 
Pole foundations not within the sidewalk area shall incorporate a 3-foot by 3-foot by 4-inch 
thickness cement concrete pad set flush with the adjacent ground.  Where the pad abuts a 
sidewalk, the pad shall extend to the sidewalk and the top of the pad shall be lush with the 
sidewalk.  A construction joint shall be provided between the two units. 
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8-20.3(5)  Conduit 
Section 8-20.3(5) is supplemented with the following: 

 
(March 16, 2011 ******) 
All conduits for signal cable, illumination circuits, and interconnect systems under roadways 
and driveways shall be rigid galvanized steel or Schedule 80 polyvinyl chloride (PVC).  
Schedule 40 PVC may be used when not under the roadway or driveways. 
 
All conduits shall have a minimum buried depth of twenty-four inches (24″). PVC conduct 
ends shall have bell end PVC bushings. 
 
All conduits for signal cable raceways under roadways or driveways shall be rigid galvanized 
steel or Schedule 80 polyvinyl chloride (PVC). Rigid steel or Schedule 80 PVC conduit shall 
be used for all road crossings whether they are signal, detector or illumination cable. 
Schedule 40 PVC conduits may be used for detector lead-ins or illumination. Whenever PVC 
conduit is used a ground wire shall be provided. 
 
All conduit trenches shall be straight and as narrow in width as is practical to provide a 
minimum of pavement disturbance.  
 
When conduit risers are installed, they shall be attached to the pole every 4 feet and shall 
be equipped with weather heads. 
 
Conduit for the service wires between the Puget Sound Energy pole and the service panel 
and all above ground conduit shall be hot-dip galvanized rigid steel. 
 
All conduits shall be clearly labeled at each junction box, handhole, vault or other utility 
appurtenance. Labeling shall be permanent and shall consist of the owner/type name and a 
unique conduit number or color. The owner name shall be approved by the Engineer prior 
to starting work. The recommended owner/type abbreviations are: 
 
PSE – Puget Sound Energy 
QWEST – Qwest 
COMCAST(AT&T)/C – Cable 
COMCAST(AT&T)/F – Fiber 
SIC – City Signal Interconnect 
City Spare – City spares 
Cobra – COBRA luminaire system 

 
Section 8-20.3(5) is supplemented with the following: 

 
(August 10, 2009 WSDOT NWR) 
Conduit Seal, Detectable Tape and Location Wire 
Upon installation of wiring, all conduits entering pad mounted cabinets, all conduit entering 
ITS hubs, and all ITS conduit 2 inches in diameter or larger shall be sealed with an 
approved mechanical plug at both ends of the conduit run. Installation of mechanical plugs 
shall conform to the manufacturer’s recommendations. Upon installation of wiring at other 
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locations, conduit shall be sealed with duct seal. Upon installation of the pull string, spare 
conduit shall be plugged. 
 
A pull string rated for 200 lbs. or greater shall be installed in all spare conduits. 
 
Detectable underground warning tape shall be placed 12-inches above all innerduct 
installed in trenches. 
 
Location 14 AWG stranded orange USE insulated wire shall be placed in conjunction with all 
innerduct installed in trenches. The location wire shall be placed directly above the conduit 
containing innerduct in single conduit installations or between the conduits containing 
innerduct in multiple conduit installations. 
 
Location wire routed into pull boxes or cable vaults shall be attached to the “C” channel or 
the cover hinge bracket with stainless steel bolts and straps. A 1-foot loop of locate wire 
shall be provided above the channel as shown in the Plans. 
 
(October 16, 2006 WSDOT NWR) 
Boring 
In addition to the requirements for boring with casing, the Contractor shall submit to the 
Engineer for approval a pit plan and a proposed method of boring that includes, but is not 
limited to, the following: 

1) A pit plan depicting: 
a) Protection of traffic and pedestrians. 
b) The dimension of the pit. 
c) Shoring, bracing, struts, walers or sheet piles. 
d) Type of casing. 

 
2) The proposed method of boring, including: 

a) The boring system. 
b) The support system. 
c) The support system under and at the bottom of the pit. 

 
The shoring and boring pit plan shall be prepared by and bear the seal and signature of a 
Washington State licensed Professional Civil Engineer. 
 
Installed casing pipe shall be free from grease, dirt, rust, moisture and any other 
deleterious contaminants. 

 
Commercial concrete meeting the requirements of Section 6-02.3(2)B may be used to seal 
the casing. 

 
8-20.3(6)  Junction Boxes, Cable Vaults, and Pull Boxes 
Section 8-20.3(6) is supplemented with the following: 

 
(March 13, 2012 ******) 
Unless otherwise noted in the Plans or approved by the Engineer, junction boxes, cable 
vaults and pull boxes shall not be placed within the traveled way or shoulders. 
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All junction boxes, cable vaults, and pull boxes placed within the traveled way or paved 
shoulders shall be heavy-duty. 
 
Junction boxes shall not be located within the traveled way, wheelchair ramps, or 
driveways, or interfere with any other previous or relocated installation. The lid of the 
junction box shall be flush with the surrounding area and be adequately supported by 
abutting pavements or soils. 
 
Junction boxes, cable vaults and pull boxes which are placed within the sidewalk shall have 
slip resistant lids which meet the requirements of Americans with Disabilities Act (ADA) and 
Public Right-of-Way Accessibility Guideline (PROWAG).  Approved products are: 

1.) Mebac1 (their most aggressive surface) manufactured by IKG Industries 

2.) SlipNOT Grade 3-coarse manufactured by W.S. Molnar Company. 

Approved slip resistant surfaces shall have coefficient of friction of no less than 0.6 and 
have a proven track record of outdoor application which lasts for at least 10 years. 
 
Wiring shall not be pulled into any conduit until all associated junction boxes have been 
adjusted to, or installed in, their final grade and location, unless installation is necessary to 
maintain system operation. If wire is installed for this reason, sufficient slack shall be left to 
allow for future adjustment. 
 
Adjustments involving raising or lowering the junction boxes shall require conduit 
modification if the resultant clearance between top of conduit and the junction box lid 
becomes less than 6 inches or more than 10 inches. Wiring shall be replaced for full length 
if sufficient slack as specified in Section 8-20.3(8) is not maintained.  No splicing will be 
permitted. 
 
Junction boxes Type 1 and 2 shall meet the requirements of WSDOT Standard Plan J-40.10-
01. Type 8 junction boxes shall meet the requirements of WSDOT Standard Plan J-40.30-
01. Junction boxes shall be inscribed based upon system per WSDOT Standard Plan J-
40.30.01.  Junction box lids and frames shall be grounded per Section 8-20.3(9). 
 
Junction boxes shall be located at the station and offset indicated in the Plans except that 
field adjustments may be made at the time of construction by the Engineer to better fit 
existing field conditions.   
 
Junction boxes for copper and/or fiber signal interconnect shall be placed at a maximum 
interval of 300 feet and shall be inscribed with “TS” as described on WSDOT Standard Plan 
J-40.30-01. 
 
Heavy-duty Type 4, 5 and 6 junction boxes, cable vaults and pull boxes shall be installed in 
accordance with the following: 

1.  Excavation and backfill shall be in accordance with Section 2-09.  Excavation for 
junction boxes, cable vaults and pull boxes shall be sufficient to leave one foot in 
the clear between their outer surface and the earth bank. 
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2.  Junction boxes, cable vaults and pull boxes shall be installed on a level 6-inch layer 
of crushed surfacing top course, in accordance with 9-03.9(3), placed on a 
compacted or undisturbed foundation. The crushed surfacing shall be compacted in 
accordance with Section 2-09.3(1)E. 

3.  After installation, the lid/cover shall be kept bolted down during periods when work 
is not actively in progress at the junction box, cable vault or pull box. 

4.  Before closing the lid/cover, the lid/cover and the frame/ring shall be thoroughly 
brushed and cleaned of all debris. There shall be absolutely no visible dirt, sand or 
other foreign matter between the bearing surfaces. 

5.  When the lid/cover is closed for the final time, a liberal coating of anti37 seize 
compound shall be applied to the bolts and nuts and the lid shall be securely 
tightened. 

6.  Hinges on the Type 4, 5, and 6 junction boxes shall be located on the side of the 
box, which is nearest to adjacent shoulder. Hinges shall allow the lid to open 180 
degrees. 

 
8-20.3(8)  Wiring 
Section 8-20.3(8) is modified as follows: 
 
(March 6, 2012 ******) 
The following is inserted between the 3rd and 4th paragraph of this section: 
 

Loop wires will be spliced to lead in wires at the junction box with an approved mastik 
tape, 3-M 06147 or equal, leaving 3 feet of loose wire.   
 
Connectors will be copper and sized for the wire.  Mastik splice material will be centered on 
the wire and folded up around both sides and joined at the top.  Splice will then be worked 
from the center outward to the ends.  The ends will be visible and fully sealed around the 
wire.  The end of the lead-in cables shall have the sheathing removed 8 inches and shall be 
dressed external to the splice. 

 
(March 6, 2012 ******) 
The 8th paragraph of this section is deleted and replaced with the following: 

 
Fused quick disconnect kits shall be of the SEC type or equivalent. Underground 
illumination splices shall be epoxy or underground service buss/lighting connector kits. 
Installation shall conform to details in the Standard Plans. 

 
Section 8-20.3(8) is supplemented with the following: 

 
(March 6, 2012 ******) 
Cable entering cabinets shall be neatly bundled and wrapped. Each wire shall bear the 
circuit number and be thoroughly tested before being connected to the appropriate 
terminal. 
 
Circuit conductors shall be standard copper wire in all conduit runs with size specified in the 
Plans. Conductors from luminaire bases to the luminaire fixture shall be minimum No. 14 
AWG pole and bracket cable. 
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Section 8-20.3(8) is supplemented with the following: 
 
(March 13, 1995 WSDOT NWR) 
Wire Splices 
All splices shall be made in the presence of the Engineer. 
 

8-20.3(9)  Bonding and Grounding 
Section 8-20.3(9) is supplemented with the following: 
 

(March 13, 2012 ******) 
At points where shields of shielded conductors are grounded, the shields shall be neatly 
wired and terminated on suitable grounding lugs. 
 
Junction box lids and frames shall be grounded in accordance with Department of Labor 
and Industries standards, and shall be grounded so that the ground will not break when 
the lid is removed and laid on the ground next to the junction box. 
 
All conduits which are not galvanized steel shall have bonding wires between junction 
boxes. 
 
Ground rods shall be copper clad steel, ¾-inch in diameter by 10-feet long, connections 
shall be made with termite welds. 
 
At points where wiring shields of shielded conductors are grounded, the shields shall be 
neatly wired and terminated on suitable grounding lugs. 

 
Section 8-20.3(9) is supplemented with the following: 

 
(August 21, 2006 WSDOT NWR) 
Junction Box Grounding 
Where shown in the Plans or where designated by the Engineer, the metal frame and lid of 
existing junction boxes shall be grounded to the existing equipment grounding system. The 
existing equipment grounding system shall be derived from the service serving the raceway 
system of which the existing junction box is a part. 

 
8-20.3(14)C  Induction Loop Vehicle Detectors 
Section 8-20.3(14)C is modified as follows: 
 
(December 18, 2009 ******) 
Items 2 and the last two sentences of Item 4 are deleted.  
 
(December 18, 2009 ******) 
Item no. 5 of this section is deleted and replaced with the following: 
 

  5.   Each loop shall have 3 turns of loop wire. 
 
(December 18, 2009 ******) 
Item no. 11 of this section is deleted and replaced with the following: 
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11.  The detector loop sealant shall be a flexible traffic loop wire encapsulement.  

Encapsulement shall be designated to enable vehicular traffic to pass over the 
properly filled sawcut within five minutes after installation without cracking of 
material.  The encapsulement shall form a surface skin allowing exposure to 
vehicular traffic within 30 minutes at 75 degrees F. and completely cure to a 
tough rubber-like consistency within two to seven days after installation.  
Properly installed and cured encapsulement shall exhibit resistance to defects of 
weather, vehicle abrasion, motor oil, gasoline, antifreeze solutions, brake fluid, 
deicing chemicals and salt normally encountered in such a manner that the 
performance of the vehicle detector loop wire is not adversely affected. 

 
Section 8-20.3(14)C is supplemented with the following: 

 
(January 31, 2012 ******) 
One-quarter-inch (1/4″) saw cuts shall be cleared of debris with compressed air before 
installing three turns of loop wire.  All detector loops shall be 6-foot-diameter circle with 
diagonal mini-cut corners (no 90 degree corners) of not more than 1-inch on the diagonal.  
From the loops to the junction box, the loop wires shall be twisted two turns per foot and 
labeled at the junction box in accordance with the loop schematics included in these Plans.  
A 3/8-inch saw cut will be required for the twisted pair.  No saw cut will be within 3 feet of 
any manhole or utility risers located in the street.  Loops and lead-ins will not be installed in 
broken or fractured pavement.  Where such pavement exists it will be replaced in kind with 
minimum 12-foot sections.  Loops will also not be sawed across transverse joints in the 
road.  Loops to be placed in concrete will be located in full panels, a minimum 18 inches 
from any expansion joint. 
 
Existing Traffic Loops 
The Contractor shall notify the City of Federal Way Traffic Engineer a minimum of five 
working days in advance of pavement removal in the loop areas.  
 
If the Engineer suspects that damage to any loop, not identified in the Plans as being 
replaced, may have resulted from Contractor’s operations, the Engineer may order the 
Contractor to perform the field tests specified in Section 8 20.3(14)D. The test results shall 
be recorded and submitted to the Engineer. Loops that fail any of these tests shall be 
replaced. 
 
Loops that fail the tests, as described above, and are replaced shall be installed in 
accordance with current City of Federal Way design standards and Standard Plans, as 
determined by the Engineer. 
 
If traffic signal loops that fail the tests, as described above, are not replaced and 
operational within 48 hours, the Contractor shall install and maintain interim video 
detection until the replacement loops are operational. The type of interim video detection 
furnished shall be approved by the Engineer prior to installation. 
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8-20.3(14)D Test for Induction Loops and Lead-in Cable 
Section 8-20.3(14)D is supplemented with the following: 
 

(March 13, 2012 ******) 
Test A - The resistance shall not exceed values calculated using the given formula. 
 
Resistance per 1000 ft of 14 AWG, R = 3.26 ohms / 1000 ft 
 
R = 3.26 x distance of lead-in cable (ft) 
  1000 ft 
 
Test B and Test C in this section are deleted and replaced with the following: 

Meggar readings of the detection wire to ground shall read 200 megohms at the amplifier 
connection.  The 200 megohms or more shall be maintained after the splices are tested by 
submerging them in detergent water for at least 24 hours.  The tests will be conducted 
with County personnel at the request of the Contractor.  All costs incurred to meet this 
minimum standard will be the responsibility of the Contractor. 

 
Section 8-20.3(14)D is supplemented with the following: 

 
(October 5, 2009 WSDOT NWR) 
Existing Lead-in Cable Test 
When new Induction loops are scheduled to be installed and spliced to an existing two-
conductor shielded detector lead-in cable, the Contractor shall perform the following: 

1.   Disconnect the existing detector lead-in cable in the controller cabinet and at the 
loop splice. 

2.   Megger test both detector lead-in cable conductors. A resistance reading of less 
than 100-megohms is considered a failure. 

3.   Detector lead-in cables that fail the test shall be replaced and then retested. 
4.   After final testing of the detector lead-in cable, the loop installation shall be 

completed and the loop system tested according to Tests A, C and D. 
5.   Connect the detector lead-in cables in the controller cabinet. 

 
(October 5, 2009 WSDOT NWR) 
Existing Loop Test 
When two-conductor shielded detector lead-in cable is scheduled to be installed and spliced 
to an existing loop, the Contractor shall perform the following: 

1. Disconnect the existing loop from the detector lead-in splice. 
2. Megger test the existing loop wire. A resistance reading of less than 100-megohms 

is considered a failure. 
3. Loops that fail the test shall be replaced and then retested. 
4. After the final testing of the loops, the detector lead-in cable installation shall be 

completed and the loop system tested according to Tests A, C and D. 
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8-20.3(18)  PEDESTRIAN PUSH BUTTONS 
 
8-20.3(18) A Materials 
Section 8-20.3(18)A is supplemented with the following: 
 
The Pedestrian Push Button (PPB) system shall consist of the following components: 

1. Foundation, including excavation, haul, and forms 
2. Pole assembly and hardware 
3. Push button assembly 
4. Wiring and enclosures 

 
8-20.3(18) B Construction Requirements 
Section 8-20.3(18)A is supplemented with the following: 
 
The Contractor shall provide and install accessible pedestrian push buttons as shown on the 
plans.  The position of the pedestrian push buttons shall be aligned parallel to the direction of 
travel for the crosswalk which the push button is intended to serve; however, final positioning 
for the optimum effectiveness shall be approved by the Engineer. 
 
Push buttons shall be mounted to the poles by means of stainless steel bolts.  All mountings 
shall be securely fastened as approved by the Engineer.  Installation shall be per WSDOT 
Standard Plan J-20.26-01, J-20.15-03, and J-21.10-04. 
 
The sign legend to be used shall be sign designation R62e as shown in the Standard Details and 
shall be nine (9) inches by fifteen (15) inches.  All mounting bolts shall be non-corrosive 
stainless steel. 

 
The pedestrian pushbutton housing shall be aluminum and shall be painted black.  Unit(s) shall 
operate at a temperature range of -35C to 85C.  Power requirements shall be 120 VAC, 60 Hz 
(100 ma, typical +/- 20%). 

 
8-20.4 Measurement 
Section 8-20.4 is supplemented with the following: 
 

Pedestrian Push Button will be measured per each. 
Detector Loops will be measured per each.  

 
8-20.5 Payment 
Section 8-20.5 is supplemented with the following: 
 

“Pedestrian Push Button”, per each. 
“Detector Loop”, per each. 

 
The contract bid price for the above, including all incidental work, and shall be full 
compensation for all labor, materials, tools, and equipment necessary to satisfactorily complete 
the work. 
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The unit contract price per each for “Pedestrian Push Button” shall be full compensation for full 
and complete installation including foundation, construction and restoration, acquisition and 
installation of pole, base and hardware, push-button, controller, wiring, battery, and signs on 
both sides such that the installed unit is fully operational per this specifications. 
 
The unit contract price for “Detector Loop” shall be full compensation for full and complete 
installation including wire, sealant and all other labor, materials, tools and equipment required 
to complete the installation in accordance with the Plans, specifications, and Standard Plans.  
The unit price shall also include providing and installing loop home runs, conduit stub-outs, and 
soldered splices.  Sawcutting shall be considered incidental to the loop installation.  Payment 
shall not be made for this item until the loop is fully functional as determined by the Engineer. 
 
8-21 PERMANENT SIGNING 
 
8-21.1 Description 
Section 8-21.1 is deleted and replaced with the following: 
 

(December 1, 2017 ******) 
This work shall consist of furnishing and installing permanent R9-3A and R9-3B L “No 
Crossing Use Crosswalk” signing in accordance with the Plans, Specifications, MUTCD, and 
the City of Federal Way Standard Details at the locations shown in the Plans or where 
designated by the Engineer. 

 
8-21.2 Materials 
Section 8-21.2 is revised as follows: 
 
Sentence three is deleted and replaced with the following: 
 
 (April 28, 2015 ******) 
 Materials for sign mounting shall conform to Section 9-28-11. 
 
8-21.3 Construction Requirements 
 
8-21.3(1) Location of Signs 
Section 8-21.3(1) is replaced with the following: 
 

Signs are located in the plans by reference to a general stationary monument and shown 
an estimated distance for installation and placement. No survey stations are provided, but 
dimensions are shown. These are tentative locations, subject to change by the Engineer, 
and shall be field verified by the inspector prior to installations. Timber posts and break 
away pole lengths shall be per the plan details. Sign heights shall be per the plan details. 
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8-21.4 Measurement 
Section 8-21.4 is supplemented by the following: 

 
Measurement for R9-3A and R9-3B L Sign and Post shall be as follows: 

 
All signage to include R9-3A and R9-3B L Sign and Post shall be measured per each 
meeting all the requirements of these special provisions. Measurement will be for the 
sum total of all items including labor, materials, tools, and equipment necessary to 
furnish and install the complete assembly per the Plans and Details. 
 
Sign Removal and or Relocations shall be measured per each. Measurement will be for 
the sum total of all items including labor, materials, tools and equipment necessary to 
remove existing signs, posts and any bases and re-use, return to the owner signage, 
and dispose of posts and any bases as noted in the Plans.  

 
8-21. 5 Payment 
Section 8-21.5 is supplemented with the following: 
 

Payment will also be made under the following: 
 
“R9-3A & R9-3B L Sign and Post”, per each. 
 

The unit contract price per each for “R9-3A & R9-3B L Sign and Post” will be full compensation 
for the costs of all labor, tools, equipment, and materials necessary or incidental to furnishing, 
installing and/or removing all types of signs as shown in the Plans and returning to the Owner. 
 
SECTION 8-22, PAVEMENT MARKING 

 
8-22.1  Description 
Section 8-22.1 is supplemented with the following: 

 
(December 18, 2009 ******) 
This work shall consist of furnishing and placing pavement markings upon the roadway 
surface for delineation at the locations shown in the Plans in accordance with WSDOT 
Standard Plan M-20.20-01, or as directed by the Engineer.  All permanent pavement 
markings must be placed no later than seven (7) calendar days after the final lift of paving 
is completed, except 90-mil methyl methacrylate materials, which must be placed not later 
than twenty-one (21) calendar days after the final lift of paving is completed.   

 
8-22.2  Materials 
Section 8-22.2 Sentence #3 is deleted and replaced with the following: 

 
(October 23, 2014 ******) 
Glass beads for Type A plastic shall be as recommended by the manufacturer. 

 
Section 8-22.2 is supplemented with the following: 

 
(October 23, 2014 ******) 
Glass beads for Type D plastic and Bonded Core Elements shall be as shown in Section 9-
34.4. 
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8-22.3  Construction Requirements 
 
8-22.3(3)E Installation 
Section 8-22.3(3)G is supplemented with the following: 
 
 Profiled Methyl Methacrylate lines shall be installed per WSDOT Standard Plans M20.20-01.
  
8-22.3(3)G Glass Beads 
Section 8-22.3(3)G is supplemented with the following: 
 

(March 13, 2012 ******) 
Methyl Methacrylate Pavement Markings 
Glass beads shall be applied at a rate of eight (8) to ten (10) pounds per one hundred 
square feet. 
 
Bonded core elements shall be applied at a rate of ten (10) grams per four (4) inch wide by 
one (1) linear foot of marking. 

 
8-22.3(6)  Removal of Pavement Markings 
Section 8-22.3(6) is supplemented with the following: 

 
(******) 
All pavement markings, including, but not limited to:  paint, lane markers, traffic buttons, 
plastic markings, and adhesive residue shall be removed prior to overlay.  This work shall 
be incidental to other bid items of the contract, and no separate payment will be made. 

 
8-22.5  Payment 
Section 8-22.5 is deleted and replaced with the following: 

 
(December 13, 2012 ******) 
Payment will be made in accordance with Section 1-04.1 for each of the following Bid 
Items: 

“Paint Line”, per linear foot. 
“Painted Bike Symbol”, per each. 
“Painted Bike Lane Arrow”, per each. 
“Profiled Plastic Line”, per linear foot. 
“Plastic Edge Line”, per linear foot. 
“Profiled Plastic Wide Line”, per linear foot. 
“Profiled Plastic Dotted Wide Line”, per linear foot. 
“Plastic Crosswalk Line”, per linear foot. 
“Plastic Stop Line”, per linear foot. 
“Plastic Traffic Arrow”, per each. 
“Plastic Shared Lane Marking”, per each. 

 
The unit contract price for the above, including all incidental work, and shall be full 
compensation for the costs of all labor, tools, equipment, and materials necessary or 
incidental to removing all types of markings and disposing of offsite. 
 
The unit contract price for the above shall include removal and disposal of existing 
pavement marking materials. 
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8-23 TEMPORARY PAVEMENT MARKINGS 
Section 8-23 is supplemented with the following: 
 

All costs in connection with the use of reflective traffic tape as temporary pavement 
markings shall be incidental to other bid items.  All costs for paint lines and reflective 
pavement markers used for temporary traffic control shall be paid under other bid items. 

 
Temporary Pavement Markings 
Temporary pavement markings shall be installed and maintained by the Contractor 
whenever permanent pavement markings are included in the Contract and traffic is 
released onto public streets or roadways prior to installation of permanent pavement 
markings.  The Contractor shall perform preliminary layout work to the satisfaction of the 
Engineer prior to installation of the temporary pavement markings.  The temporary 
pavement markings shall be installed and maintained to the satisfaction of the Engineer 
until the permanent pavement markings are installed and approved in writing by the 
Engineer.  After approval of permanent lane markings, the Contractor shall remove the 
temporary lane markings to the satisfaction of the Engineer. 
 
Appropriately colored 4-inch-wide reflective traffic tape shall be installed with a skip pattern 
based on a 10-foot unit consisting of a 1 foot line of tape and a 9-foot gap, unless 
otherwise specified in the Plans or in the Special Provisions for this Contract.  Reflective 
traffic tape markings shall generally follow the alignment for the permanent pavement 
markings and double lines shall be used when specified for the permanent pavement 
markings.  Reflective tape shall not be used when the temporary pavement markings are to 
be exposed to traffic for more than 2 weeks without the written approval of the Engineer. 
 
The Contractor shall provide paint lines per Sections 8-22 and 9-34, and RPMs per Sections 
8-09 and 9-21, at the direction of the Engineer for temporary pavement markings for 
construction staging.  Paint lines shall be provided for temporary pavement markings for 
any conditions not applicable for reflective tape.  Paint lines and RPMs for temporary 
pavement markings shall be paid under “Paint Line” and “Raised Pavement Marker Type 2”.   
 
Temporary pavement marking shall be per Section 5-04.3(17) of these Special Provisions. 

 
8-30 CONSTRUCTION IDENTIFICATION SIGNS      
 
(******) 
Two (2) working days prior to the commencement of work, the Contractor shall furnish and 
erect two (2) Construction Identification Signs.  The signs will be portable and placed at 
locations determined by the Engineer, to correspond to the areas in which the majority of work 
is being done, at that time.  The signs shall be made from 3/4-inch exterior grade plywood and 
conform to the Standard Plans in Appendix A.  The signs shall be erected on suitable wooden 
posts and be maintained by the Contractor in a neat and presentable condition throughout the 
progress of the work.  At project completion these signs shall be given to the Owner. 
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8-30.2 Payment          
 
All costs in connection with the furnishing, erection, maintaining, and removal of the signs shall 
be considered incidental to and included in the cost for the project and no separate payment 
shall be made for this item. 
 
END OF DIVISION 8 
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DIVISION 9 
MATERIALS 

 
9-03 AGGREGATES 
 
9-03.8(3)B Gradation-Recycled Asphalt Pavement and Mineral Aggregate 
 
Delete the reference to Section 9-03.8(6) in the paragraph of Section 9-03.8(3)B. 
 
9-03.8(6) HMA Proportion of Materials 
 
Add the following paragraph: 
 

For the determination of a Project Mix Design, the Contractor shall submit to the Engineer's 
representative samples of the various aggregates to be used along with the gradation data 
showing stockpile averages and variation of the aggregate produced along with proposed 
combining ratios and average gradation of the completed mix.  The initial asphalt content 
shall be determined by the Engineer from the aggregates and data provided. 

 

SECTION 9-28, SIGNING MATERIALS AND FABRICATION 
 

9-28.1  General 
Section 9-21.2(1) is modified as follows: 
 
Paragraph three is deleted and replaced with the following: 
 

(January 8, 2013 ******) 
All regulatory (R series), school (S series), and warning (W and X series) signs, except for 
parking regulation, parking prohibition signing and signs of fluorescent yellow color shall be 
constructed with Type III Glass Bead Retroreflective Element Material sheeting in 
accordance with Section 9-28.12 of the Standard Specifications. This sheeting has a retro 
reflection rating of 250 candelas/foot candle/square foot for white-silver sheeting with a 
divergence angle of 0.2 degrees and an incidence angle of minus 4 degrees. This high 
intensity sheeting shall be Type III sheeting or greater. All street name (D-3) sign sheeting 
shall meet this specification.  The reflectivity standard of supplemental plaques shall match 
that of the primary sign. 
 
All overhead signing, all regulatory (R series) of fluorescent yellow color and all school (S 
series) of florescent yellow color shall meet the specifications of Type IX Micro Prismatic 
Retroreflective Element Material sheeting in accordance with Section 9-28.12 of the 
Standard Specifications. This standard applies to all signs mounted above the roadway, on 
span wire or signal mast arms and all regulatory (R series) and school (S series) signs of 
fluorescent yellow color.  The reflectivity standard of supplemental plaques shall match that of 
the primary sign. 
 
Motorist information and parking signing shall be constructed with Type I Glass Bead 
Retroreflective Element Material sheeting in accordance with Section 9-28.12 of the Standard 
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Specifications.  The reflectivity standard of supplemental plaques shall match that of the primary 
sign. 
 

9-28.2  Manufacturer’s Identification and Date 
Section 9-28.2 is deleted and replaced with the following: 
 

(October 23, 2014 ******) 
All signs shall show the manufacturer’s name and date of manufacture on the back. 

 
9-28.8  Sheet Aluminum Signs 
Section 9-28.8 table is deleted and replaced with the following: 

 
(January 8, 2013 ******) 

 

 
Maximum Dimension 

 
Blank Thickness 

Less than 30 inches 0.080 inches 

Greater than 30 inches, less than 48 inches 0.100 inches 

Greater than 48 inches 0.125 inches 

 
Section 9-28.8 is supplemented with the following: 
 

(January 8, 2013 ******) 
All permanent signs shall be constructed from aluminum sign blanks unless otherwise 
approved by the Engineer. Sign-blank minimum thicknesses, based on maximum 
dimensions, shall be as follows: 

 
All D-3 street-name signs shall be constructed with 0.100-inch-thick blanks. The Contractor 
shall install permanent signs which meet or exceed the minimum reflectivity standards. All 
sign face sheeting shall be applied to sign blanks with pressure sensitive adhesives. 

 

9-28.9  Fiberglass Reinforced Plastic Signs 
Section 9-28.9 is deleted in its entirety. 
(December 18, 2009 ******) 
 

9-28.14  Sign Support Structures 
Section 9-28.14 is supplemented with the following: 
 

(December 18, 2009 ******) 
Unless otherwise noted on the plans or approved by the engineer, all sign posts shall be 
timber sign posts. 
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9-28.14(1) Timber Sign Posts 
Section 9-28.14(1) is supplemented with the following: 
 

(December 18, 2009 ******) 
All ground-mounted sign posts shall use pressure treated hem-fir wood posts unless 
approved otherwise by the Engineer. All wood posts shall be buried a minimum of 30 inches 
below the finished ground line. Post backfill shall be compacted at several levels to minimize 
settling. All posts shall be two-way plumb. 

 

9-28.14(2) Steel Structures and Posts 
Section 9-28.14(2) is supplemented with the following: 
 

(December 18, 2009 ******) 
Unless otherwise noted on the plans or approved by the engineer, all sign posts shall be 
timber sign posts. 
 
Approved Manufacturers for Steel Sign Supports 
The Standard Plans lists several steel sign support types. These supports are patented 
devices and many are sole-source. All of the sign support types listed below are acceptable 
when shown in the plans. 
 

Steel Sign Support Type Manufacturer 
Type TP-A & TP-B Transpo Industries, Inc. 
Type PL, PL-T & PL-U Northwest Pipe Co. 
Type AS Transpo Industries, Inc. 
Type AP Transpo Industries, Inc. 
Type ST 1, ST 2, ST 3, & ST 4 Ultimate Highway Products, 
 Allied Tube & Conduit, Inc., 
 Northwest Pipe, Inc. 
Type SB-1, SB-2, & SB-3 Ultimate Highway Products, Xcessories 

Squared Development and Manufacturing 
Incorporated,, 

 Northwest Pipe, Inc. 

 
SECTION 9-29, ILLUMINATION, SIGNAL, ELECTRICAL 

 
9-29.1  Conduit, Innerduct, and Outerduct 
Section 9-29.1 is supplemented with the following: 
 

(June 5, 2000 WSDOT NWR) 

Conduit Coatings 
Conduit fittings for steel conduit shall be coated with galvanizing repair paint in the same 
manner as conduit couplings. Electroplated fittings are not allowed. 
 
Steel conduit entering concrete shall be wrapped in 2-inch-wide pipe wrap tape with a 
minimum 1-inch overlap for 12 inches on each side of the concrete face. Pipe wrap tape 
shall be installed per the manufacturer’s recommendations. 
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(October 23, 2014 ******) 
Fiber optic cable conduit shall be supplied as a system from a single manufacturer providing 
all of the conduit, all required fittings, termination and other installation accessories; all in 
accordance with the Contract Documents. 

 

9-29.1(1)  Rigid Metal Conduit, Galvanized Steel Outerduct, and Fittings 
Section 9-29.1(1) is supplemented with the following: 
 

(August 10, 2009 WSDOT NWR) 
Conduit Sealing 
Mechanical plugs for cabinet conduit sealing shall be one of the following: 

1. Tyco Electronics - TDUX 
2. Jackmoon – Triplex Duct Plugs 
3. O-Z Gedney – Conduit Sealing Bushings 

 
The mechanical plug shall withstand a minimum of 5 psi of pressure. 

 

9-29.1(2)  Rigid Metal Conduit Fittings and Appurtenances 
Section 9-29.1(2) is supplemented with the following: 
 

(August 10, 2009 WSDOT NWR) 
Conduit Coatings 
Electroplated couplings are not allowed. 
 
(March 4, 2009 WSDOT NWR)) 
Surface Mounting Conduit Attachment Components 
Channel supports and all fastening hardware components shall be Type 304 stainless steel. 

 
(March 15, 2012 ******) 
9-29.2(5)  Fiber Vaults                                                                      New Section 

       
Where fiber vaults are called for on the Drawings, the Contractor shall provide pre-cast 
utility vaults meeting ASTM C 478 with twenty-eight (28) day 5500 psi minimum 
compressive strength concrete and designed for H-20 loading unless otherwise indicated on 
the Drawings. 
 
The fiber vaults are to be provided with a racking hardware package for cable storage and 
mounting of the splice case.  The vault cover shall have a bolt-down, non-skid surface and a 
ground strap. 
 
Fiber vaults shall contain a splice enclosure. 
 
Fiber Optic Splice Closure shall be a Coyote Closure manufactured by Preformed Line 
Products or equivalent, shall be suitable for both vault and aerial applications, and shall 
meet the following requirements: 
 

1. Be made of two injection-molded high-density thermoplastic shells, be 22 inches in 
length and 6 inches in diameter, and have capacity to store up to four splice trays. 
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2. Each splice case shall have two end plates; one end plate shall have no ports, the 
other endplate shall consist of a three section end plate with six ports - two 3/4-inch 
ports and four 7/8-inch ports. Each unused port shall have a grommet installed. The 
end plates shall be durable glass-filled high-density thermoplastic shells. 

3. The splice enclosure shall be suitable for outdoor applications with a temperature 
range of -10°C to 60°C. 

4. The splice enclosure shall provide sufficient space to allow entry of fiber optic cable 
without exceeding the cable minimum bending radius. 

5. The enclosure shall protect the splices from moisture and mechanical damage and 
shall be resistant to corrosion. 

6. The enclosure shall be waterproof, re-enterable and shall have a neoprene gasket 
sealing system to prevent water from entering. 

7. The enclosure shall permit selective splicing to allow one or more fibers to be cut 
and spliced without disrupting other fibers. 

8. The enclosure shall have strain relief for the cable to prevent accidental tension from 
disturbing the splices. 

9. Each splice tray will be able to store 36 splices securely. Each splice shall be 
individually mounted and mechanically protected on the splice tray. Vinyl markers 
shall be supplied to identify each fiber spliced within the enclosure. 

 

9-29.3 Fiber Optic Cable, Electrical Conductors and Cable 
Section 9-29.3 is supplemented with the following: 

 
(December 13, 2012 ******) 
Video cable from the camera (sensor) to the controller cabinet shall conform to the video 
detection manufactures recommendations. 

 
9-29.3(2)F  Detector Loop Wire 
Section 9-29.3(2)F is deleted and replaced with the following: 

 
(October 5, 2009 WSDOT NWR) 
Detector Loop Wire 
Detector loop wire shall use 14 AWG stranded copper conductors, and shall conform to 
IMSA Specification 51-7, with cross-linked polyethylene (XLPE) insulation encased in a 
polyethylene outer jacket (PE tube). 

 

9-29.3(2)H  Three-Conductor Shielded Cable 
Section 9-29.3(2)H is supplemented with the following: 
 

(March 13, 2012 ******) 
Lead-in cable back to the controller for pre-emtion units shall be 6TT detector 138 cable or 
equivalent. 
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(October 23, 2014 ******) 
9-29.3(2)I  Twisted Pair Communications Cable 
Section 9-29.3(2)I is deleted in its entirety. See Section 8-20.3(8)A. 
 
(May 31, 2012 ******) 
Pole Foundations:  Shall be as indicated on the plans.   
 
Sign Poles, Bases, and Caps:   
Sign poles shall be 4” – 8 NPT Schedule 40, galvanized steel meeting the following minimum 
requirements: 

Standard 4" Sch 40 ..........  ASTM A53 Grade B ERW 
Tensile Strength, KSI .......................... 60 
Yield Strength, KSI .............................. 35 
Weight Per Foot ............................. 10.79 lb. 
Standard Wall Thickness .................. 0.237" 
Outside Diameter ............................... 4.5" 

 
Threading and deburring of the Pedestal Pole shall be in accordance with the basic dimensions 
of American National Standard Taper Pipe Threads, NPT (ANSI B1.2).  
 
The pole shall be pre-galvanized or galvanized after fabrication meeting the requirements below: 

1. Pre-Galvanized: Pipe shall have clean square saw cuts and free of burrs. After threading 
threads shall be sprayed with a rust-protective zinc-rich coating. Galvanizing shall be a 
minimum of 1.6 oz./ft.². 

2. Galvanized After Fabrication: Pipe shall have clean square saw cuts and free of burrs.  
Pole shall be hot dipped galvanized to comply with ASTM A-123 with a minimum of 1.6 
oz./ft² after fabrication. Threads shall be heated and brushed to remove excess zinc. 

3. MILL CERTIFICATION: Mill test reports to be maintained and supplied on request. 
 
PACKAGING: Threaded end shall have protective cap to prevent thread damage. Cardboard 
sleeve shall cover the entire length of shaft to protect surface finish during storage and 
shipment. 
 
Pole caps shall be Dome Type, aluminum, fitting a 4 ½-inch  OD pole, with a stainless steel set 
screw, sq hd, ¼”-20 X ½ “. 
 
The pole base shall be square aluminum pedestal base with aluminum door meeting the following 
minimum requirements: 

1. Square cast aluminum with natural finish, minimum weight of 21 lbs. with dimensions as 
shown in the Figure below. 
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2. Upper end shall be threaded to receive a 4" NPT pipe shaft. Base threads shall be 

tapped to allow full pole engagement w/o exposed threads on the pole.  
3. Shall be of such design that it may be fastened to a foundation with four (4) 3/4" anchor 

bolts located 90 degrees apart on the bottom of the base. 
4. There shall be slots in the bottom of the base 1½" wide and 2½" long measured along 

the circumference of the bolt circle, allowing a proper fit even if the bolts are placed 
slightly off center. 

5. Shall accommodate bolt circles of a minimum of 12" through a maximum of 14½" and 
anchor bolts with a minimum of 5/8" through 1" diameter. 

6. Shall be equipped with a removable aluminum door. Door opening shall be free of burrs 
and sharp edges and be no less than 8½" square. The door shall be attached to the 
base using one stainless steel socket button head screw to prevent unauthorized entry. 

7. Shall be fabricated free of voids, pits, dents, molding sand and excessive foundry 
grinding marks. All design radii shall be smooth and intact. Exterior surface finish shall 
be smooth and cosmetically acceptable by being free of molding fins, cracks and other 
exterior blemishes. 

8. Shall be fabricated from new aluminum ingot. No scrap materials shall be used. 
Minimum requirements as follows: 
a. Aluminum Alloy ...........319 Elongation (% in 2") .........2 
b. Tensile Strength, KSI.......27 Brinell Hardness..........70-100 
c. Yield Strength,KSI ...........18 

 
FRANGIBILITY: The base shall meet or exceed 1985 AASHTO breakaway requirements. Test 
reports from an FHWA approved independent laboratory shall be provided certifying that the 
base has been tested and meets all applicable requirements. In addition, a statement of 
certification from the FHWA stating such tests have been accepted and approved shall be 
supplied. 
 
STRUCTURAL INTEGRITY: In order to prove structural soundness a certification from a 
recognized independent structural laboratory shall be provided certifying that the base will 
withstand a bending moment of 10,750 ft. lbs. Such test shall be performed in the following 
manner: 

1. A force shall be applied at a distance from the bottom of the base in order to produce a 
moment. All bases must reach a moment capacity of 10,750 ft. lbs. without breaking, 
cracking or rupturing in any manner.  

2. After force has been removed, the lever arm shall return to within .250" of its original 
rest position.  

3. All tests shall be made using 4" schedule 40 Steel Pipe. 
 
A reinforcing collar shall be installed at the top of the pole base in accordance with 
manufacturers’ instructions. The collar shall be a three segment assembly designed to retrofit 
onto an existing square cast aluminum or iron pedestal base. The collar shall meet the following 
minimum requirements:   
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MATERIAL: Reinforcing collar shall be three-piece cast aluminum with the minimum 
requirements: 

Aluminum Alloy ............................713 
Tensile Strength, KSI ....................32 
Yield Strength, KSI........................22 
Elongation (% in 2") .......................3 
Brinell Hardness............................70 
Minimum Wall Thickness .............5/8" 
Minimum Overall Height............. 4-3/8" 

 
INSTALLATION: The collar shall be clamped around the top of a pedestal base by the use of 
two (2) 5/16" Socket Head Bolts per segment (Figure 1). Each segment shall have a 5/16" pilot 
hole for drilling through base. A 5/16" x 3/4" Roll Pin shall be driven through the collar into the 
base until flush to prevent the collar from walking up the base. 
 
HARDWARE: (6) 5/16"-18 x 1½" Socket Head Capscrews (3) 5/16" Dia. x 3/4" Roll Pins 
 
FINISH: Collar Segment: Alodine 1200 
 
FASTENERS: Zinc w/ Yellow Di-Chromate 
In addition to meeting the above requirements, all poles, bases, collars, caps and related hardware 
shall be fully interchangeable with the following items manufactured by Pelco Products, Inc., 
Edmond, Oklahoma, such that any individual component can be replaced without requiring 
replacement of the entire system: 

• Pedestal pole, Model No PB-5200   
• Square Base Assembly, Model No PB-5334  
• Pole Cap, Model No PB-5402 
• Pole & Base Collar Assembly, Model No PB-5325 

 
SECTION 9-34, PAVEMENT MARKING MATERIAL 
 
9-34.3(4)  Type D – Liquid Cold Applied Methyl Methacrylate 
Section 9-34.3(4) is supplemented with the following: 
 

(March 13, 2012 ******) 
The methyl methacrylate (MMA) material shall be formulated as a long-life durable 
pavement marking system capable of providing a minimum of two years of continuous 
performance.  The material shall be a catalyzed methyl methacrylate (MMA), wet-
continuous reflective product and placed shall have a dry time (cure) to the touch of no 
more than 30 minutes.  The material shall be capable of retaining reflective glass beads 
and ceramic micro-crystalline elements of the drop-on or spray-on type as specified by the 
manufacturer.  The binder shall be lead free and suitable for bituminous and concrete 
pavements. 
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9-34.4  Glass Beads for Pavement Marking Materials 
Section 9-34.4 is supplemented with the following: 
 

(March 13, 2012 ******) 
Methyl Methacrylate Pavement Markings Optics 
 
Glass Beads  
Surface-drop glass beads shall be the “Utah Blend” with a Methacrylate compatible coupling 
agent approved by the material manufacturer.   
 
Glass beads shall be applied at a rate of eight (8) to ten (10) pounds per one hundred 
square feet. 
 
Bonded Core Elements  
Surface-drop ceramic elements shall be the Series 50M or 70M with a Methacrylate 
compatible coupling agent approved by the material manufacturer. Elements shall meet or 
exceed a minimum initial value of 150 mcd for white and 125 mcd for yellow per ASTM 
2176. 
 
The bonded core reflective elements shall contain either clear or yellow tinted 
microcrystalline ceramic beads bonded to the pacified core.  These elements shall not be 
manufactured using lead, chromate or arsenic.  All “dry-performing” microcrystalline 
ceramic beads bonded to the core shall have a minimum index of refraction of 1.8 when 
tested using the liquid oil immersion method.  All “wet performing” microcrystalline ceramic 
beads bonded to the core shall have a minimum index of refraction of 2.30 when tested 
using the liquid oil immersion method.  
 
There are two gradations for the bonded core elements, standard size and “S” series. “S” 
series is a slightly finer gradation of elements compared to standard. 

 

Element Gradations 

Mass Percent Passing (ASTM D1214) 

US Mesh Micron Standard Elements “S” Series 

12 1700 80-100 85-100 

14 1410 45-80 70-96 

16 1180 5-40 50-90 

18 1000 0-20 5-60 

20 850 0-7 0-25 

30 600  0-7 

 
A sample of bonded core reflective elements supplied by the manufacturer shall show 
resistance to corrosion of their surface after exposure to a 1% solution (by weight) of 
sulfuric acid. The 1% acid solution shall be made by adding 5.7 cc of concentrated acid into 
1000cc of distilled water. CAUTION: Always add the concentrated acid into the water, not 
the reverse.  
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The bonded core elements are surface treated to optimize embedment and adhesion to the 
MMA binder. Elements treated for use with MMA shall have identification on packaging or 
label to indicate use with the MMA binder.  
 
Bonded core elements shall be applied at a rate of ten (10) grams per four (4) inch wide by 
one (1) linear foot of marking. 

 
Reflectance  
Typical initial retro reflectance values are shown in the Table below. Typical retro reflectivity 
is averaged over many readings.  Minimum Retro reflectivity results represent average 
performance for smooth pavement surfaces. Values represent both standard and "S" Series 
elements. Results may vary due to differences in pavement type and surface roughness. 
Increased element drop rate may be necessary to compensate for increased surface area 
characteristic of rough pavement surfaces.  The initial retro reflectance of a single 
installation shall be the average value determined by the measurement procedures outlined 
in ASTM E 1710, using a 30-meter (98.4 feet) retro-reflectometer. RL shall be expressed in 
units of millicandelas per square foot per foot-candle [mcd(ft-2)(fc-1)]. 
 
The optics incorporated into the pavement marking system shall be tested and certified by 
an independent laboratory to meet ASTM E2177 for wet-recovery and ASTM E2176 for wet-
continuous performance levels. 
 
The pavement marking system installed shall meet a minimum Dry reflectance value of 700 
MCD/M2/LX for white pavement markings and 500 MCD/M2/LX for yellow pavement 
markings and wet-recovery (as described by ASTM 2177) reflectance value of 375 
MCD/M2/LX for white pavement markings and 280 MCD/M2/LX for yellow pavement 
markings, and wet-continuous (as described by ASTM 2176 testing) reflectance values of 
150 MCD/M2/LX for white pavement markings and 125 MCD/M2/LX for yellow pavement 
markings as measured with a 30 meter device approved by the Traffic Engineering Division 
(TED). 
 
The Contractor will be required to take and record readings every 500 feet utilizing a 30 
meter device approved by the Traffic Engineering Division. These readings shall be 
recorded on the daily report and submitted to the project engineer at the end of each work 
day or shift.  
 

 

Minimum Initial Retro Reflectance Values 

 White Yellow 

Dry (ASTM E1710) 700 500 

Wet recovery (ASTM E2177) 375 280 

Wet continuous (ASTM E2176) 150 125 

 
END OF DIVISION 9 
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