
NOTE:

SCHEDULE A - S 312TH ST (PACIFIC HWY S TO 28TH AVE S)

1 1-09
Mobilization

1 LS

2 1-10
Flaggers and Spotters

1,100 HR $52.00 $57,200.00

3 1-10
Other Traffic Control Labor

100 HR $52.00 $5,200.00

4 1-10
Off Duty Uniformed Police Officer

288 HR $75.00 $21,600.00

5 1-10
Portable Changeable Message Sign

32 DAY

6 2-01
Roadside Cleanup

1 FA $3,000.00 $3,000.00

7 2-02
Asphalt/Cement Concrete Sawcutting

10,568 LF

8 2-03
Roadway Excavation Incl. Haul

350 CY

9 2-12
Construction Geosynthetic for Separation

1,200 SY

10 4-04
CSTC for Pavement Repair & Roadway Widening, Incl. Haul

200 TN

11 4-04
Maintenance Rock for Shoulder Reconstruction, Incl. Haul

55 TN

12 5-04
Planing Bituminous Pavement

8,472 SY

13 5-04
HMA Class 1/2" PG 64-22

3,096 TN

14 5-04
HMA Class 1/2" PG 64-22 for Pavement Repair & Roadway 

Widening 700 TN

15 7-05
Adjust Manhole

9 EA

16 7-05
Adjust Catch Basin

10 EA

17 7-05
Install Conversion Riser for Type I Catch Basin

3 EA

18 7-05
Repair or Rebuild Manhole

2 EA

19 7-05
Adjust Existing Utility to Grade

1 EA

20 8-02
Sod Lawn, Incl. 4 In Topsoil

20 SY

21 8-04
Cement Conc. Curb and Gutter

26 LF

22 8-07
Precast Sloped Mountable Curb

5 LF
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23 8-07
Precast Dual Faced Sloped Mountable Curb

115 LF

24 8-09
Raised Pavement Marker, Type 2

6.4 HUND

25 8-09
Hydrant Marker, Type 2B

8 EA

26 8-13
Adjust Monument Case & Cover

3 EA

27 8-14
Cement Conc. Sidewalk

80 SY

28 8-14
Cement Conc. Approach

32 SY

29 8-14
Cement Conc. Curb Ramp Type 1 Parallel

5 EA

30 8-14
Cement Conc. Curb Ramp Type 2 Parallel

2 EA

31 8-14
Cement Conc. Curb Ramp Type 1 Perpendicular

9 EA

32 8-14
MMA-Style Truncated Dome Detectable Warning Surface

10 SF

33 8-20
Pedestrian Push Button

2 EA

34 8-22
Detector Loop

43 EA

35 8-22
R3-9A and R3-9B L Sign and Post

2 EA

36 8-22
Painted Traffic Arrow

3 EA

37 8-22
Painted Bike Symbol

5 EA

38 8-22
Plastic Shared Lane Marking

28 EA

39 8-22
Profiled Plastic Line

14,220 LF

40 8-22
Plastic Edge Line

2,914 LF

41 8-22
Profiled Plastic Wide Line

1,071 LF

42 8-22
Profiled Plastic Dotted Wide Line

300 LF

43 8-22
Plastic Crosswalk Line

1,290 LF

44 8-22
Plastic Stop Line

177 LF

45 9-29
Plastic Traffic Arrow

26 EA

_______________

SCHEDULE B - 23RD AVE S (S 312TH ST TO S 319TH PL)

1 1-09
Mobilization

1 LS

2 1-10
Flaggers and Spotters

670 HR $52.00 $34,840.00

3 1-10
Other Traffic Control Labor

50 HR $52.00 $2,600.00
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4 1-10
Off Duty Uniformed Police Officer

144 HR $75.00 $10,800.00

5 1-10
Portable Changeable Message Sign

52 DAY

6 2-01
Roadside Cleanup

1 FA $4,000.00 $4,000.00

7 2-02
Asphalt/Cement Conc. Sawcutting

5,000 LF

8 2-03
Roadway Excavation Incl. Haul

215 CY

9 2-12
Construction Geosynthetic for Separation

1,000 SY

10 4-04
CSTC for Pavement Repair & Roadway Widening, Incl. Haul

200 TN

11 5-04
Planing Bituminous Pavement

7,198 SY

12 5-04
HMA Class 1/2" PG 64-22

1,730 TN

13 5-04
HMA Class 1/2" PG 64-22 for Pavement Repair & Roadway 

Widening 440 TN

14 7-05
Adjust Manhole

4 EA

15 7-05
Adjust Catch Basin

3 EA

16 7-05
Install Conversion Riser for Type I Catch Basin

1 EA

17 8-02
Sod Lawn, Incl. 4 In Topsoil

3 SY

18 8-13
Adjust Monument Case & Cover

1 EA

19 8-04
Cement Conc. Curb and Gutter

13 LF

20 8-09
Raised Pavement Marker, Type 2

3.4 HUND

21 8-09
Hydrant Marker, Type 2B

3 EA

22 8-14
Cement Conc. Sidewalk

18 SY

23 8-14
Cement Conc. Curb Ramp Type 1 Parallel

1 EA

24 8-14
Cement Conc. Curb Ramp Type 1 Perpendicular 

5 EA

25 8-14
MMA-Style Truncated Dome Detectable Warning Surface

202 SF

26 8-20
Detector Loop

60 EA

27 8-22
Painted Bike Lane Arrow

12 EA

28 8-22
Painted Bike Symbol

12 EA

29 8-22
Profiled Plastic Line

5,949 LF

30 8-22
Plastic Edge Line

2,968 LF

31 8-22
Profiled Plastic Wide Line

884 LF

32 8-22
Plastic Crosswalk Line

1,180 LF
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33 8-22
Plastic Stop Line

212 LF

34 8-22
Plastic Traffic Arrow

23 EA

_______________

SCHEDULE C - WEYERHAEUSER WAY S PAVEMENT REPAIR

1 1-09
Mobilization

1 LS

2 1-10
Flaggers and Spotters

360 HR $52.00 $18,720.00

3 1-10
Other Traffic Control Labor

20 HR $52.00 $1,040.00

4 1-10
Off Duty Uniformed Police Officer

64 HR $75.00 $4,800.00

5 1-10
Portable Changeable Message Sign

12 DAY

6 2-02
Asphalt/Cement Conc. Sawcutting

5,654 LF

7 2-03
Roadway Excavation Incl. Haul

235 CY

8 2-12
Construction Geosynthetic for Separation

1,000 SY

9 4-04
CSTC for Pavement Repair & Roadway Widening, Incl. Haul

150 TN

10 5-04
HMA Class 1/2" PG 64-22 for Pavement Repair & Roadway 

Widening 405 TN

11 8-09
Raised Pavement Marker, Type 2

1 HUND

12 8-22
Profiled Plastic Line

1,000 LF

13 8-22
Plastic Edge Line

1,300 LF

14 8-22
Plastic Crosswalk Line

100 LF

15 8-22
Plastic Stop Line

60 LF

16 8-22
Plastic Traffic Arrow

3 EA

_______________

SCHEDULE D - S 328TH ST PAVEMENT REPAIR

1 1-09
Mobilization

1 LS

2 1-10
Traffic Control Labor

120 HR $52.00 $6,240.00

3 1-10
Other Traffic Control Labor

6 HR $52.00 $312.00

4 1-10
Portable Changeable Message Sign

6 DAY
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5 2-02
Asphalt/Cement Conc. Sawcutting

1,338 LF

6 2-03
Roadway Excavation Incl. Haul

45 CY

7 2-12
Construction Geosynthetic for Separation

50 SY

8 4-04
CSTC for Pavement Repair & Roadway Widening, Incl. Haul

30 TN

9 5-04
HMA Class 1/2" PG 64-22 for Pavement Repair & Roadway 

Widening 90 TN

10 8-09
Raised Pavement Marker, Type 2

0.25 HUND

11 8-09
Hydrant Marker, Type 2B

2 EA

12 8-22
Paint Line

1,050 LF

_______________SUBTOTAL SCHEDULE D
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